
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 05/07/07  PAGE : 001 -1 
CALL ORDER: 001  CONTRACT ID: 02B06  COUNTIES: Phillips  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 200 WORKING DAYS 
CONTRACT DESCRIPTION: DODSON – EAST / PROJECT(S): (1516026000) NH 1-8(26)454 F / DODSON - EAST 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $    18,773,919.60    108.3719% 100.0000% 
   1   2096            S K CONSTRUCTION INC                                             $    17,323,597.02    100.0000%  92.2748% 
   2   6241            M K WEEDEN CONSTRUCTION INC                                      $    19,156,534.06    110.5806% 102.0380% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   Grade, gravel, PMBS, drainage, guardrail, seeding, fence, st 
                                          |                             |                             | 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200               21.600  CRKM |    2000.00000       43200.00|    2101.03000       45382.25|    1150.00000       24840.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 105200000                       LUMP |   10000.00000       10000.00|   12500.00000       12500.00|    9350.00000        9350.00 
  BRIDGE SURVEY                           |                             |                             | 
0040 109200000                       LUMP | 2158000.00000     2158000.00| 1755000.00000     1755000.00| 2000000.00000     2000000.00 
  MOBILIZATION                            |                             |                             | 
0050 202011000                       LUMP |  125000.00000      125000.00|   75283.68000       75283.68|  114664.00000      114664.00 
  REMOVE STRUCTURE                        |                             |                             | 
0060 202120000            28231.000  M2   |      11.00000      310541.00|       2.00000       56462.00|       2.88000       81305.28 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0070 203100000           240478.000  M3   |       6.25000     1502987.50|       6.00000     1442868.00|       4.74000     1139865.72 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0080 203200000           504958.000  M3   |       7.00000     3534706.00|       7.50000     3787185.00|       6.16000     3110541.28 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0090 203220000            96553.000  M3   |      12.00000     1158636.00|       9.38000      905667.14|       8.59000      829390.27 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0100 203350000            56367.000  M3   |      18.00000     1014606.00|      11.76000      662875.92|      31.88000     1796979.96 
  SPECIAL EMBANKMENT                      |                             |                             | 
0110 203500000            37690.000  M3   |       3.50000      131915.00|       4.23000      159428.70|       3.92000      147744.80 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0120 207300000              799.800  M3   |      36.00000       28792.80|      24.42000       19531.12|      38.67000       30928.27 
  BEDDING MATERIAL                        |                             |                             | 
0130 207310000             1194.900  M3   |      32.00000       38236.80|      16.00000       19118.40|      32.71000       39085.18 
  FOUNDATION MATERIAL                     |                             |                             | 
0140 207320000               48.000  M3   |      40.00000        1920.00|      60.00000        2880.00|      71.88000        3450.24 
  FILTER MATERIAL                         |                             |                             | 
0150 207320010            20020.000  M3   |      55.00000     1101100.00|      10.00000      200200.00|      27.19000      544343.80 
  SAND BLANKET                            |                             |                             | 
0160 208105000            80000.000  UNIT |       1.00000       80000.00|       1.00000       80000.00|       0.83000       66400.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0165 208106000             4500.000  UNIT |       1.00000        4500.00|       1.00000        4500.00|       1.00000        4500.00 
  MPDES PERMIT FEES                       |                             |                             | 
0170 208220000              500.000  M3   |      30.00000       15000.00|      55.00000       27500.00|      73.60000       36800.00 
  CONTAMINATED SOIL REMOVAL               |                             |                             | 
0180 210300000              435.000  KM   |      10.00000        4350.00|       6.00000        2610.00|      22.00000        9570.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0190 212010100                4.000  MSTA |    1000.00000        4000.00|    1000.00000        4000.00|     575.00000        2300.00 
  OBLITERATE ROADWAY                      |                             |                             | 
0200 301270000            44624.000  M3   |      28.00000     1249472.00|      21.50000      959416.00|      29.57000     1319531.68 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0210 301440010            90162.000  M2   |       0.60000       54097.20|       0.55000       49589.10|       0.56000       50490.72 
  COVER - TYPE 1                          |                             |                             | 
0220 301700000              918.000  M3   |      30.00000       27540.00|      20.00000       18360.00|      24.43000       22426.74 
  TRAFFIC GRAVEL                          |                             |                             | 
0230 301780000              237.800  M3   |      40.00000        9512.00|      35.00000        8323.00|      46.63000       11088.61 
  COARSE AGGREGATE-CONCRETE               |                             |                             | 
0240 401080000            25163.000  MT   |      23.00000      578749.00|      21.75000      547295.25|      23.94000      602402.22 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0250 401100000              181.600  MT   |     165.00000       29964.00|     135.00000       24516.00|     195.50000       35502.80 
  DUST PALLIATIVE                         |                             |                             | 
0260 401200000              352.000  MT   |     170.00000       59840.00|     175.00000       61600.00|     186.78000       65746.56 
  HYDRATED LIME                           |                             |                             | 
0270 402088000             1358.600  MT   |     500.00000      679300.00|     475.00000      645335.00|     515.13000      699855.62 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0280 402200000            22882.000  L    |       0.60000       13729.20|       0.50000       11441.00|       0.44000       10068.08 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0290 402225000              165.500  MT   |     450.00000       74475.00|     440.00000       72820.00|     503.58000       83342.49 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0300 551170000               67.500  M3   |    1200.00000       81000.00|    1500.00000      101250.00|    2875.00000      194062.50 
  CONCRETE-CLASS DD                       |                             |                             | 
0310 551175000              348.500  M3   |     700.00000      243950.00|     475.00000      165537.50|     902.00000      314347.00 
  CONCRETE-CLASS DD                       |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 05/07/07  PAGE : 001 -2 
CALL ORDER: 001  CONTRACT ID: 02B06  COUNTIES: Phillips  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 200 WORKING DAYS 
CONTRACT DESCRIPTION: DODSON – EAST / PROJECT(S): (1516026000) NH 1-8(26)454 F / DODSON - EAST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 551410000              319.800  M3   |     700.00000      223860.00|     475.00000      151905.00|    1474.00000      471385.20 
  CONCRETE-CLASS SD                       |                             |                             | 
0330 552150000             1335.000  M2   |      12.00000       16020.00|      12.00000       16020.00|       8.80000       11748.00 
  TRANSVERSE DECK GROOVING                |                             |                             | 
0340 552501000               31.800  M    |     400.00000       12720.00|     525.00000       16695.00|     495.00000       15741.00 
  EXPANSION JOINT STRIP SEAL              |                             |                             | 
0350 552610000               12.000  EACH |    2000.00000       24000.00|    1250.00000       15000.00|    1100.00000       13200.00 
  ELASTOMERIC BEARING DEV-TFE             |                             |                             | 
0360 552701000              277.400  M3   |     380.00000      105412.00|     975.00000      270465.00|     247.50000       68656.50 
  DRILLED SHAFT CONCRETE                  |                             |                             | 
0370 552725900               52.600  M    |    2000.00000      105200.00|    3300.00000      173580.00|    8074.00000      424692.40 
  DRILLED SHAFT - 2.59 M                  |                             |                             | 
0380 553030000              648.000  M    |     820.00000      531360.00|     700.00000      453600.00|     775.50000      502524.00 
  PRESTRESSED BEAM-TYPE 4                 |                             |                             | 
0390 555100000            51091.000  KG   |       2.80000      143054.80|       3.50000      178818.50|       2.20000      112400.20 
  REINFORCING STEEL                       |                             |                             | 
0400 555200000            37283.000  KG   |       3.00000      111849.00|       3.50000      130490.50|       2.48000       92461.84 
  REINFORCING STEEL-EPOXY COATED          |                             |                             | 
0410 557100010              223.720  M    |     320.00000       71590.40|     305.00000       68234.60|     363.00000       81210.36 
  BRIDGE RAIL-W830                        |                             |                             | 
0420 559246190              574.200  M    |     425.00000      244035.00|     380.00000      218196.00|     440.00000      252648.00 
  FURN STL PIPE PILE 610X19.1 MM          |                             |                             | 
0430 559346190              565.200  M    |      75.00000       42390.00|      67.00000       37868.40|     137.50000       77715.00 
  DR STL PIPE PILE 610X19.1 MM            |                             |                             | 
0440 559550000               18.000  EACH |     240.00000        4320.00|     310.00000        5580.00|     968.00000       17424.00 
  PILE CUTTING SHOE                       |                             |                             | 
0450 559640000                2.000  EACH |    7500.00000       15000.00|    8500.00000       17000.00|    4400.00000        8800.00 
  DYNAMIC LOAD TEST                       |                             |                             | 
0460 601300000                1.000  EACH |    3000.00000        3000.00|    5000.00000        5000.00|    4945.00000        4945.00 
  FIRE HYDRANT                            |                             |                             | 
0470 602010000              198.400  M    |      60.00000       11904.00|      40.00000        7936.00|     102.35000       20306.24 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0480 603004500              238.000  M    |     135.00000       32130.00|     157.59000       37506.42|     120.75000       28738.50 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0490 603006000              190.500  M    |     190.00000       36195.00|     226.51000       43150.16|     186.30000       35490.15 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0500 603008900               89.000  M    |     360.00000       32040.00|     332.90000       29628.10|     287.50000       25587.50 
  DRAINAGE PIPE 900 MM                    |                             |                             | 
0510 603011050               46.000  M    |     380.00000       17480.00|     362.55000       16677.30|     361.10000       16610.60 
  DRAINAGE PIPE 1050 MM                   |                             |                             | 
0520 603012000               72.500  M    |     500.00000       36250.00|     417.51000       30269.48|     391.00000       28347.50 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0530 603055600               28.500  M    |     140.00000        3990.00|     210.62000        6002.67|     147.20000        4195.20 
  DRAINAGE PIPE ARCH 560 MM               |                             |                             | 
0540 603110301               12.000  M    |     520.00000        6240.00|     500.00000        6000.00|     365.70000        4388.40 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0550 603443050               54.500  M    |     160.00000        8720.00|     172.15000        9382.18|     135.70000        7395.65 
  RCP IRR 300 MM CL 5                     |                             |                             | 
0560 603443720                3.000  M    |     260.00000         780.00|     340.58000        1021.74|     255.30000         765.90 
  RCP IRR 375 MM CL 2                     |                             |                             | 
0570 603444520               11.000  M    |     220.00000        2420.00|     233.06000        2563.66|     280.60000        3086.60 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0580 603446020               90.000  M    |     240.00000       21600.00|     278.25000       25042.50|     248.40000       22356.00 
  RCP IRR 600 MM CL 2                     |                             |                             | 
0590 603448920              128.000  M    |     350.00000       44800.00|     475.45000       60857.60|     407.10000       52108.80 
  RCP IRR 900 MM CL 2                     |                             |                             | 
0600 603584224               48.000  M    |    5300.00000      254400.00|    6955.91000      333883.68|    7594.60000      364540.80 
  REIN CONC BX 4200X2400 MM DBL           |                             |                             | 
0610 603584824              169.000  M    |    4000.00000      676000.00|    5324.87000      899903.03|    5216.40000      881571.60 
  REIN CONC BOX 4800 MM X 2400 MM         |                             |                             | 
0620 603610060              214.000  M    |      90.00000       19260.00|      77.17000       16514.38|      60.95000       13043.30 
  PIPE-PVC 50 MM WATER                    |                             |                             | 
0630 603610101               24.000  M    |     130.00000        3120.00|     103.19000        2476.56|      60.95000        1462.80 
  PIPE-PVC 100 MM WATER                   |                             |                             | 
0640 603610260               95.000  M    |     200.00000       19000.00|     186.13000       17682.35|      48.30000        4588.50 
  PIPE-PVC 250 MM WATER                   |                             |                             | 
0650 603700300               26.500  M    |     210.00000        5565.00|     206.68000        5477.02|     185.15000        4906.48 
  EMBANKMENT PROTECTOR 300 MM             |                             |                             | 
0660 603711000               84.000  KG   |      10.00000         840.00|      36.83000        3093.72|      13.80000        1159.20 
  DUCTILE IRON FITTING                    |                             |                             | 
0670 603902000                1.000  EACH |    1300.00000        1300.00|    1652.98000        1652.98|    1748.00000        1748.00 
  200 MM GATE VALVE                       |                             |                             | 
0680 604210000                1.000  EACH |    3000.00000        3000.00|    2487.66000        2487.66|    2760.00000        2760.00 
  INLET-DROP-TYPE 1                       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                              DATE : 05/07/07  PAGE : 001 -3 
CALL ORDER: 001  CONTRACT ID: 02B06  COUNTIES: Phillips  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 200 WORKING DAYS 
CONTRACT DESCRIPTION: DODSON – EAST / PROJECT(S): (1516026000) NH 1-8(26)454 F / DODSON - EAST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 604240000                8.000  EACH |    2000.00000       16000.00|    1621.21000       12969.68|    1955.00000       15640.00 
  INLET-DROP-TYPE 4                       |                             |                             | 
0700 604320000                1.000  EACH |    2000.00000        2000.00|    2295.94000        2295.94|    2530.00000        2530.00 
  INLET-CURB-TYPE 2                       |                             |                             | 
0710 606000200              351.400  M    |     120.00000       42168.00|     110.00000       38654.00|     104.23000       36626.42 
  GUARD RAIL-BOX BEAM                     |                             |                             | 
0720 606140000                4.000  EACH |    3200.00000       12800.00|    3400.00000       13600.00|    3736.15000       14944.60 
  GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1,2   |                             |                             | 
0730 606242000                4.000  EACH |    4350.00000       17400.00|    4000.00000       16000.00|    4232.25000       16929.00 
  GD RL BOX BEAM OPT TERM SEC             |                             |                             | 
0740 606800000             1394.800  M    |       6.50000        9066.20|       7.00000        9763.60|       7.34000       10237.83 
  REMOVE GUARD RAIL                       |                             |                             | 
0750 607204100              372.300  M    |       6.00000        2233.80|       6.00000        2233.80|       5.50000        2047.65 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0760 607205000             1500.800  M    |       7.50000       11256.00|       7.00000       10505.60|       0.64000         960.51 
  FARM FENCE-TYPE F5W                     |                             |                             | 
0770 607211000               31.000  EACH |     130.00000        4030.00|     125.00000        3875.00|     110.00000        3410.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0780 607212000               37.000  EACH |     200.00000        7400.00|     150.00000        5550.00|     132.00000        4884.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0790 607300200               64.800  M    |      55.00000        3564.00|      20.00000        1296.00|      17.60000        1140.48 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0800 607400000               65.000  M    |       5.00000         325.00|       6.00000         390.00|       5.50000         357.50 
  FENCE-TEMPORARY                         |                             |                             | 
0810 607490000                5.000  EACH |      60.00000         300.00|      50.00000         250.00|      44.00000         220.00 
  DEADMAN                                 |                             |                             | 
0820 607602813              993.500  M    |      10.00000        9935.00|      13.00000       12915.50|      12.10000       12021.35 
  FARM FENCE-TYPE F2W-813 MM WW           |                             |                             | 
0830 607602814             2427.600  M    |       9.00000       21848.40|      11.00000       26703.60|      11.00000       26703.60 
  FARM FENCE-TYPE F2M-813 MM WW           |                             |                             | 
0840 608100000              266.700  M2   |      65.00000       17335.50|     100.00000       26670.00|      92.91000       24779.10 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0850 608150000              128.100  M2   |      70.00000        8967.00|     105.00000       13450.50|      94.69000       12129.79 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0860 608290100                7.000  M2   |     440.00000        3080.00|     425.00000        2975.00|     440.00000        3080.00 
  TRUNCATED DOMES                         |                             |                             | 
0870 609000000              795.400  M    |      60.00000       47724.00|      80.00000       63632.00|      81.68000       64968.27 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0880 609010000               90.000  M    |      75.00000        6750.00|      45.00000        4050.00|      47.19000        4247.10 
  CURB-CONCRETE                           |                             |                             | 
0890 609200000              116.000  M2   |      80.00000        9280.00|     180.00000       20880.00|     174.90000       20288.40 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0900 610110000                5.900  HA   |     620.00000        3658.00|    1000.00000        5900.00|     693.00000        4088.70 
  SEEDING AREA NO 1                       |                             |                             | 
0910 610120000                0.400  HA   |    2000.00000         800.00|    2000.00000         800.00|    1386.00000         554.40 
  SEEDING AREA NO 2                       |                             |                             | 
0920 610130000                2.900  HA   |     480.00000        1392.00|     625.00000        1812.50|     440.00000        1276.00 
  SEEDING AREA NO 3                       |                             |                             | 
0930 610210000                5.900  HA   |     220.00000        1298.00|     115.00000         678.50|      82.50000         486.75 
  FERTILIZING AREA NO 1                   |                             |                             | 
0940 610400000                8.800  HA   |     150.00000        1320.00|      50.00000         440.00|      33.00000         290.40 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0950 610405010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0960 610510000                0.400  HA   |    4000.00000        1600.00|    8000.00000        3200.00|    5775.00000        2310.00 
  MULCH                                   |                             |                             | 
0970 611154800                1.000  EACH |    8500.00000        8500.00|    8000.00000        8000.00|    8740.00000        8740.00 
  CATTLE GUARD 4.8 M                      |                             |                             | 
0980 611310000                1.000  EACH |    1300.00000        1300.00|     750.00000         750.00|     575.00000         575.00 
  REMOVE CATTLE GUARD                     |                             |                             | 
0990 613010000              181.300  M3   |      70.00000       12691.00|      85.00000       15410.50|      86.25000       15637.13 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
1000 613130000                1.000  M3   |     300.00000         300.00|     200.00000         200.00|     575.00000         575.00 
  BANK PROTECTION-TYPE 3                  |                             |                             | 
1010 618010000           180000.000  UNIT |       1.00000      180000.00|       0.87000      156600.00|       0.91000      163800.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
1020 618030000               14.300  KM   |     620.00000        8866.00|     575.00000        8222.50|     519.20000        7424.56 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
1030 618140000                9.200  M2   |     200.00000        1840.00|     225.00000        2070.00|     245.08000        2254.74 
  SINGLE USE SIGNS                        |                             |                             | 
1040 618200000             8984.000  KL   |       9.00000       80856.00|       6.00000       53904.00|       7.48000       67200.32 
  WATER FOR DUST CONTROL                  |                             |                             | 
1050 619023000                4.050  M2   |     300.00000        1215.00|     200.00000         810.00|     213.13000         863.18 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
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CALL ORDER: 001  CONTRACT ID: 02B06  COUNTIES: Phillips  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 4  CONTRACT TIME: 200 WORKING DAYS 
CONTRACT DESCRIPTION: DODSON – EAST / PROJECT(S): (1516026000) NH 1-8(26)454 F / DODSON - EAST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2096                |(   2  ) 6241 
                                          |ENGINEER'S ESTIMATE          |S K CONSTRUCTION INC         |M K WEEDEN CONSTRUCTION INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1060 619033000                6.900  M2   |     270.00000        1863.00|     130.00000         897.00|     140.25000         967.73 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
1070 619034010                8.830  M2   |     280.00000        2472.40|     150.00000        1324.50|     158.95000        1403.53 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
1080 619120000               36.000  KG   |      14.00000         504.00|       6.00000         216.00|       6.05000         217.80 
  POSTS-STEEL U SIGN                      |                             |                             | 
1090 619130000              140.700  KG   |      13.00000        1829.10|       7.50000        1055.25|       8.25000        1160.78 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
1100 619234000               72.000  M    |      40.00000        2880.00|      29.00000        2088.00|      30.80000        2217.60 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1110 619305000                2.000  EACH |     820.00000        1640.00|     675.00000        1350.00|     715.00000        1430.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
1120 619511000              135.000  EACH |      23.00000        3105.00|      23.00000        3105.00|      24.75000        3341.25 
  DELINEATOR-DES A                        |                             |                             | 
1130 619514000                8.000  EACH |      24.00000         192.00|      27.00000         216.00|      28.33000         226.64 
  DELINEATOR-DES D                        |                             |                             | 
1140 619540000                2.000  EACH |      36.00000          72.00|       8.00000          16.00|       8.25000          16.50 
  TOP MTD BR RAIL DELIN DES A             |                             |                             | 
1150 619700000               49.000  EACH |      35.00000        1715.00|      42.00000        2058.00|      45.10000        2209.90 
  REMOVE SIGNS                            |                             |                             | 
1160 619702000                1.000  EACH |     200.00000         200.00|     170.00000         170.00|     180.40000         180.40 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
1170 619720000                4.000  EACH |     200.00000         800.00|      90.00000         360.00|      97.35000         389.40 
  RESET SIGNS                             |                             |                             | 
1180 620010000             1210.000  L    |       8.00000        9680.00|       7.00000        8470.00|       7.98000        9655.80 
  STRIPING-WHITE PAINT                    |                             |                             | 
1190 620020000              340.000  L    |       8.50000        2890.00|       7.00000        2380.00|       7.98000        2713.20 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1200 620030000               14.000  L    |      40.00000         560.00|      15.00000         210.00|     110.00000        1540.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1210 620045000               35.000  L    |      75.00000        2625.00|      80.00000        2800.00|     165.00000        5775.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
1220 620110000              806.000  L    |      20.00000       16120.00|      13.00000       10478.00|      14.69000       11840.14 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1230 620120000              229.000  L    |      24.00000        5496.00|      13.00000        2977.00|      14.69000        3364.01 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1240 620130000                9.000  L    |     100.00000         900.00|      82.00000         738.00|     165.00000        1485.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1250 622110000             1524.000  M2   |       4.00000        6096.00|       2.00000        3048.00|       3.30000        5029.20 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1260 622220000            89904.000  M2   |       1.75000      157332.00|       2.50000      224760.00|       2.30000      206779.20 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1270 622610000            35515.000  M2   |       4.00000      142060.00|       3.50000      124302.50|       5.24000      186098.60 
  GEOGRID - BIAXIAL                       |                             |                             | 
1280 622610030            62260.000  M2   |       4.00000      249040.00|       9.90000      616374.00|      11.16000      694821.60 
  GEOGRID - UNIAXIAL                      |                             |                             | 
1290 622700000              836.000  M    |      20.00000       16720.00|      38.00000       31768.00|      28.75000       24035.00 
  EDGE DRAIN                              |                             |                             | 
1300 622750010            23833.000  M    |       6.50000      154914.50|       4.10000       97715.30|       4.89000      116543.37 
  VERTICAL DRAIN                          |                             |                             | 
1310 800010000             1000.000  HOUR |      30.00000       30000.00|      20.00000       20000.00|       1.15000        1150.00 
  TRAINING PROGRAM                        |                             |                             | 
1320 800080000               12.800  KM   |     500.00000        6400.00|     625.00000        8000.00|     657.80000        8419.84 
  RUMBLE STRIPS                           |                             |                             | 
1330 840000130                5.000  M    |      30.00000         150.00|     325.00000        1625.00|     115.00000         575.00 
  IRRIGATION DITCH                        |                             |                             | 
1340 841450000                1.000  EACH |    1700.00000        1700.00|    1500.00000        1500.00|    2070.00000        2070.00 
  IRRIGATION CANAL GATE 450 MM            |                             |                             | 
1350 841600000                1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2645.00000        2645.00 
  IRRIGATION CANAL GATE 600 MM            |                             |                             | 
1360 841900000                2.000  EACH |    2400.00000        4800.00|    2500.00000        5000.00|    3105.00000        6210.00 
  IRRIGATION CANAL GATE 900 MM            |                             |                             | 
1370 855100000                       LUMP |   75000.00000       75000.00|  300000.00000      300000.00|  163167.75000      163167.75 
  WETLAND SITE                            |                             |                             | 
     SECTION TOTALS                       |           $    18,773,919.60|           $    17,323,597.02|           $    19,156,534.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    18,773,919.60|           $    17,323,597.02|           $    19,156,534.06 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 002 -1 
CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
  -------------------------------------------------------------------------------------------------------------------------------- 
   VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     6,330,530.70    121.8417% 100.0000% 
   1   2362            L H C INC                                                        $     5,195,700.87    100.0000%  82.0737% 
   2   4358            J T L GROUP INC - KALISPELL                                      $     5,298,769.27    101.9837%  83.7018% 
   3   2050            RIVERSIDE CONTRACTING INC                                        $     6,085,057.80    117.1172%  96.1224% 
   4   2097            SCHELLINGER CONST CO INC                                         $     6,296,655.52    121.1897%  99.4649% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2362                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |L H C INC                    |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PMBS, SEAL & COVER 
                                          |                             |                             | 
0010 104100000            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00|       1.00000       30000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  150000.00000      150000.00|   33880.94000       33880.94|  116309.28000      116309.28 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 109200000                       LUMP |  450000.00000      450000.00|  198833.00000      198833.00|  160609.15000      160609.15 
  MOBILIZATION                            |                             |                             | 
0040 203100000            88379.000  M3   |       7.00000      618653.00|       2.54000      224482.66|       3.27000      288999.33 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0050 203220000            15588.000  M3   |      12.50000      194850.00|      16.74000      260943.12|      18.27000      284792.76 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0060 203500000            13324.000  M3   |       4.50000       59958.00|       2.65000       35308.60|       5.26000       70084.24 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0070 207300000             4284.000  M3   |      30.00000      128520.00|      16.67000       71414.28|      22.29000       95490.36 
  BEDDING MATERIAL                        |                             |                             | 
0080 207310000               72.000  M3   |      40.00000        2880.00|      33.89000        2440.08|      50.07000        3605.04 
  FOUNDATION MATERIAL                     |                             |                             | 
0090 208105000            15000.000  UNIT |       1.00000       15000.00|       1.42000       21300.00|       0.81000       12150.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0095 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0100 210300000               20.000  KM   |      30.00000         600.00|     102.94000        2058.80|      42.25000         845.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0110 212010100                1.000  MSTA |    1100.00000        1100.00|    7699.65000        7699.65|    1661.31000        1661.31 
  OBLITERATE ROADWAY                      |                             |                             | 
0120 301270000            10397.000  M3   |      30.00000      311910.00|      24.26000      252231.22|      28.87000      300161.39 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0130 301440020            49356.000  M2   |       0.85000       41952.60|       0.76000       37510.56|       0.40000       19742.40 
  COVER - TYPE 2                          |                             |                             | 
0140 301700000              633.000  M3   |      30.00000       18990.00|      30.88000       19547.04|      24.93000       15780.69 
  TRAFFIC GRAVEL                          |                             |                             | 
0150 401080110            12464.000  MT   |      28.00000      348992.00|      21.45000      267352.80|      28.52000      355473.28 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0160 401100000               85.800  MT   |     150.00000       12870.00|     196.70000       16876.86|     123.59000       10604.02 
  DUST PALLIATIVE                         |                             |                             | 
0170 401200000              174.500  MT   |     162.00000       28269.00|     180.99000       31582.76|     170.67000       29781.92 
  HYDRATED LIME                           |                             |                             | 
0180 402097000              673.000  MT   |     475.00000      319675.00|     542.20000      364900.60|     529.21000      356158.33 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0190 402200000            10853.000  L    |       0.60000        6511.80|       0.70000        7597.10|       1.12000       12155.36 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0200 402225000               90.800  MT   |     500.00000       45400.00|     483.46000       43898.17|     447.87000       40666.60 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0210 501023000             2100.200  M2   |     150.00000      315030.00|     166.40000      349473.28|      69.48000      145921.90 
  PORT CEM CONC PAVE - 230 MM             |                             |                             | 
0220 501024000              468.000  M2   |     250.00000      117000.00|     119.37000       55865.16|      97.44000       45601.92 
  PORT CEM CONC PAVE-230MM-COLOR          |                             |                             | 
0230 602010000               51.400  M    |      60.00000        3084.00|      32.97000        1694.66|      43.10000        2215.34 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0240 603012000               50.500  M    |     600.00000       30300.00|     261.33000       13197.17|     508.60000       25684.30 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0250 603110301               15.000  M    |     475.00000        7125.00|     433.31000        6499.65|     375.36000        5630.40 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0260 603404535               41.500  M    |     175.00000        7262.50|     183.46000        7613.59|     144.92000        6014.18 
  RCP 450 MM CL 4                         |                             |                             | 
0270 603443050              339.500  M    |     150.00000       50925.00|     159.02000       53987.29|     189.66000       64389.57 
  RCP IRR 300 MM CL 5                     |                             |                             | 
0280 603444530             2046.000  M    |     145.00000      296670.00|     159.02000      325354.92|     202.55000      414417.30 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0290 603446030             1040.000  M    |     180.00000      187200.00|     203.46000      211598.40|     241.41000      251066.40 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0300 603447520              378.000  M    |     190.00000       71820.00|     245.62000       92844.36|     282.89000      106932.42 
  RCP IRR 750 MM CL 2                     |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 002 -2 
CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2362                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |L H C INC                    |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 603448920              153.000  M    |     350.00000       53550.00|     347.06000       53100.18|     385.73000       59016.69 
  RCP IRR 900 MM CL 2                     |                             |                             | 
0320 603610155               12.000  M    |     120.00000        1440.00|      80.00000         960.00|     137.32000        1647.84 
  PIPE-PVC150 MM WATER                    |                             |                             | 
0330 603610157              128.000  M    |      60.00000        7680.00|      75.00000        9600.00|      47.53000        6083.84 
  PIPE-PVC 150 MM                         |                             |                             | 
0340 603610300               31.500  M    |     230.00000        7245.00|     162.40000        5115.60|     179.57000        5656.46 
  PIPE-PVC 300 MM SANITARY                |                             |                             | 
0350 603610355               46.000  M    |     175.00000        8050.00|     107.82000        4959.72|     219.71000       10106.66 
  PIPE-PVC 350 MM WATER                   |                             |                             | 
0360 604011200                4.000  EACH |    5200.00000       20800.00|    2133.78000        8535.12|    4066.76000       16267.04 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0370 604031200                8.000  EACH |    2500.00000       20000.00|    1601.75000       12814.00|    3485.79000       27886.32 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0380 604112340               32.000  EACH |    2100.00000       67200.00|    1749.72000       55991.04|    3591.42000      114925.44 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0390 604115310                1.000  EACH |    3700.00000        3700.00|    2491.86000        2491.86|    4647.73000        4647.73 
  COMB 1500 MM T3 MH-T1 DR INLET          |                             |                             | 
0400 604115340                5.000  EACH |    2900.00000       14500.00|    2418.97000       12094.85|    5070.24000       25351.20 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0410 604118310                2.000  EACH |    3500.00000        7000.00|    3168.48000        6336.96|    5915.29000       11830.58 
  COMB 1800 MM T3 MH-T1 DR INLET          |                             |                             | 
0420 604118340                3.000  EACH |    3500.00000       10500.00|    3618.05000       10854.15|    6232.18000       18696.54 
  COMB 1800 MM T3 MH-T4 DR INLET          |                             |                             | 
0430 604210000               11.000  EACH |    2300.00000       25300.00|    1761.02000       19371.22|    2376.68000       26143.48 
  INLET-DROP-TYPE 1                       |                             |                             | 
0440 604240000               14.000  EACH |    1400.00000       19600.00|    1151.04000       16114.56|    2006.97000       28097.58 
  INLET-DROP-TYPE 4                       |                             |                             | 
0450 604510000                1.000  EACH |    2600.00000        2600.00|    3067.94000        3067.94|    2535.13000        2535.13 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
0460 607000010              694.900  M    |      45.00000       31270.50|      31.25000       21715.63|      32.22000       22389.68 
  FENCE-CHAIN LINK - 1.8 METERS           |                             |                             | 
0470 607010000                9.600  EACH |     140.00000        1344.00|     117.94000        1132.22|     121.57000        1167.07 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0480 607020000               11.000  EACH |     700.00000        7700.00|     176.90000        1945.90|     182.35000        2005.85 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0490 607030000                6.000  M    |      90.00000         540.00|     123.83000         742.98|     127.65000         765.90 
  GATE-CHAIN LINK                         |                             |                             | 
0500 608100000             8965.700  M2   |      55.00000      493113.50|      34.53000      309585.62|      36.99000      331641.24 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0510 608150000              128.700  M2   |      65.00000        8365.50|      69.64000        8962.67|      59.85000        7702.70 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0520 608290100               63.000  M2   |     500.00000       31500.00|     272.63000       17175.69|     368.48000       23214.24 
  TRUNCATED DOMES                         |                             |                             | 
0530 608500155             1787.800  M2   |      55.00000       98329.00|     102.03000      182409.23|      52.73000       94270.69 
  DECORATIVE CONCRETE                     |                             |                             | 
0540 609000000             4134.800  M    |      45.00000      186066.00|      45.24000      187058.35|      29.27000      121025.60 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0550 609100000             1786.800  M    |      50.00000       89340.00|      45.24000       80834.83|      30.48000       54461.66 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0560 609200000              139.300  M2   |      80.00000       11144.00|      80.39000       11198.33|      67.32000        9377.68 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0570 610110000               14.100  HA   |     500.00000        7050.00|     699.36000        9860.98|     652.49000        9200.11 
  SEEDING AREA NO 1                       |                             |                             | 
0580 610134000                0.100  HA   |    1000.00000         100.00|    3787.00000         378.70|    3533.20000         353.32 
  SEEDING AREA NO 4                       |                             |                             | 
0590 610210000               14.100  HA   |     275.00000        3877.50|     363.24000        5121.68|     338.90000        4778.49 
  FERTILIZING AREA NO 1                   |                             |                             | 
0600 610234000                0.100  HA   |     900.00000          90.00|    1456.60000         145.66|    1358.90000         135.89 
  FERTILIZER AREA NO 4                    |                             |                             | 
0610 610400000               14.100  HA   |     230.00000        3243.00|     218.18000        3076.34|     203.56000        2870.20 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0620 610405010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0630 610900000                       LUMP |   18000.00000       18000.00|    3388.74000        3388.74|    5281.51000        5281.51 
  IRRIGATION SYSTEM                       |                             |                             | 
0640 613010000               28.300  M3   |      90.00000        2547.00|      84.72000        2397.58|     122.20000        3458.26 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0650 616010000               23.270  M3   |    1600.00000       37232.00|    1505.41000       35030.89|    1433.40000       33355.22 
  FOUNDATION-CONCRETE                     |                             |                             | 
0660 616053000              512.000  M    |      50.00000       25600.00|      40.38000       20674.56|      38.45000       19686.40 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0670 616078000               50.000  M    |     150.00000        7500.00|      82.09000        4104.50|      78.17000        3908.50 
  CONDUIT-STEEL 78 MM RIGID               |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 002 -3 
CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2362                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |L H C INC                    |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 616241000             2785.000  M    |      20.00000       55700.00|      17.75000       49433.75|      16.90000       47066.50 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0690 616253000               22.000  M    |      65.00000        1430.00|      35.50000         781.00|      33.80000         743.60 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0700 616480000               22.000  EACH |     400.00000        8800.00|     323.93000        7126.46|     308.44000        6785.68 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0710 616490000                7.000  EACH |     500.00000        3500.00|     562.45000        3937.15|     535.54000        3748.78 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0720 616500000                2.000  EACH |     470.00000         940.00|     776.56000        1553.12|     739.41000        1478.82 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0730 617000340              167.000  M    |       4.00000         668.00|       3.05000         509.35|       2.90000         484.30 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0740 617000740              100.000  M    |      36.00000        3600.00|       3.55000         355.00|       3.38000         338.00 
  CABLE-COPPER 7AWG14-600V                |                             |                             | 
0750 617001640               56.000  M    |       7.00000         392.00|      11.09000         621.04|      10.56000         591.36 
  CABLE-COPPER 16AWG14-600V               |                             |                             | 
0760 617006010               56.000  M    |       5.50000         308.00|       5.55000         310.80|       5.28000         295.68 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
0770 617010060             8984.000  M    |       4.50000       40428.00|       3.99000       35846.16|       3.80000       34139.20 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0780 617010080              112.000  M    |       4.75000         532.00|       3.00000         336.00|       2.85000         319.20 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0790 617010100             3346.000  M    |       3.00000       10038.00|       1.89000        6323.94|       1.80000        6022.80 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0800 617100510                1.000  EACH |    1675.00000        1675.00|    1353.42000        1353.42|    1288.68000        1288.68 
  STANDARD-STL TYPE 10-A-500-1            |                             |                             | 
0810 617100520               25.000  EACH |    2200.00000       55000.00|    1970.23000       49255.75|    1875.99000       46899.75 
  STANDARD-STL TYPE 10-A-500-2            |                             |                             | 
0820 617100540                6.000  EACH |    1700.00000       10200.00|    2096.70000       12580.20|    1996.41000       11978.46 
  STANDARD-STL TYPE 10-A-500-4            |                             |                             | 
0830 617100560               19.000  EACH |    2100.00000       39900.00|    2225.39000       42282.41|    2118.94000       40259.86 
  STANDARD-STL TYPE 10-A-500-6            |                             |                             | 
0840 617130000                4.000  EACH |     150.00000         600.00|     205.23000         820.92|     195.42000         781.68 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
0850 617130400               51.000  EACH |     400.00000       20400.00|     393.82000       20084.82|     374.99000       19124.49 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
0860 617165990                1.000  EACH |    1400.00000        1400.00|    1180.36000        1180.36|    1123.91000        1123.91 
  SIG STANDARD TYPE 3-A-900-9             |                             |                             | 
0870 617231330                3.000  EACH |    1000.00000        3000.00|    1061.66000        3184.98|    1010.88000        3032.64 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
0880 617251330                1.000  EACH |    1250.00000        1250.00|    1310.16000        1310.16|    1247.49000        1247.49 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
0890 617611000                4.000  EACH |    1240.00000        4960.00|    2041.23000        8164.92|    1943.60000        7774.40 
  SERV ASSEMBLY-100 AMP                   |                             |                             | 
0900 617800100                       LUMP |    7000.00000        7000.00|    3364.70000        3364.70|    3203.76000        3203.76 
  REMOVE AND SALVAGE                      |                             |                             | 
0910 617801020                       LUMP |    1300.00000        1300.00|    1970.23000        1970.23|    1875.99000        1875.99 
  REMOVE AND RESET EXIST POLES            |                             |                             | 
0920 618010000           200000.000  UNIT |       0.90000      180000.00|       0.90000      180000.00|       0.85000      170000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0930 618030000                2.400  KM   |    1100.00000        2640.00|    1957.19000        4697.26|    1830.57000        4393.37 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0940 618140000                9.200  M2   |     225.00000        2070.00|     251.17000        2310.76|     257.74000        2371.21 
  SINGLE USE SIGNS                        |                             |                             | 
0950 618200000             8000.000  KL   |      10.00000       80000.00|       6.65000       53200.00|       6.46000       51680.00 
  WATER FOR DUST CONTROL                  |                             |                             | 
0960 619033000                7.590  M2   |     280.00000        2125.20|     158.34000        1201.80|     148.09000        1124.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0970 619034010               40.200  M2   |     250.00000       10050.00|     181.26000        7286.65|     169.54000        6815.51 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0980 619036000                3.240  M2   |     325.00000        1053.00|     183.91000         595.87|     172.02000         557.34 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0990 619120000               15.000  KG   |      11.00000         165.00|       6.89000         103.35|       6.44000          96.60 
  POSTS-STEEL U SIGN                      |                             |                             | 
1000 619140000             1198.100  KG   |      11.00000       13179.10|      12.42000       14880.40|      11.62000       13921.92 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
1010 619234000               33.800  M    |      37.00000        1250.60|      33.60000        1135.68|      31.43000        1062.33 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1020 619355000                8.000  EACH |     400.00000        3200.00|     423.51000        3388.08|     396.11000        3168.88 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1030 619410000                1.000  EACH |   22000.00000       22000.00|   12648.88000       12648.88|   11830.57000       11830.57 
  OVERHEAD STR/METAL-CANTILEVER           |                             |                             | 
1040 619570100               12.000  EACH |     160.00000        1920.00|     478.56000        5742.72|      45.42000         545.04 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2362                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |L H C INC                    |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 619570200               12.000  EACH |      90.00000        1080.00|      48.56000         582.72|      45.42000         545.04 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1060 619700000               14.000  EACH |      40.00000         560.00|      33.88000         474.32|      31.69000         443.66 
  REMOVE SIGNS                            |                             |                             | 
1070 619720000                4.000  EACH |     200.00000         800.00|     310.58000        1242.32|     290.48000        1161.92 
  RESET SIGNS                             |                             |                             | 
1080 620010000              600.000  L    |      11.75000        7050.00|      14.74000        8844.00|      13.20000        7920.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
1090 620020000              473.000  L    |      12.00000        5676.00|      14.74000        6972.02|      13.20000        6243.60 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1100 620030000              215.000  L    |      38.00000        8170.00|      34.79000        7479.85|      31.16000        6699.40 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1110 620035000              104.000  L    |      33.00000        3432.00|      34.79000        3618.16|      31.16000        3240.64 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1120 620040000              650.000  L    |      25.00000       16250.00|      10.61000        6896.50|       9.51000        6181.50 
  CURB MARKING-YELLOW                     |                             |                             | 
1130 620110000              400.000  L    |      27.00000       10800.00|      21.41000        8564.00|      19.17000        7668.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1140 620120000              315.000  L    |      26.00000        8190.00|      21.41000        6744.15|      19.17000        6038.55 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1150 620130000              132.000  L    |     105.00000       13860.00|      79.84000       10538.88|      71.51000        9439.32 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1160 620135000               70.000  L    |     120.00000        8400.00|      79.84000        5588.80|      71.51000        5005.70 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1170 620725000               25.000  M2   |       2.25000          56.25|      25.95000         648.75|      23.24000         581.00 
  REMOVE PLASTIC WORDS AND SYMBOLS        |                             |                             | 
1180 621030000                1.000  EACH |     525.00000         525.00|     564.79000         564.79|     316.89000         316.89 
  REMOVE DROP INLETS                      |                             |                             | 
1190 621213000                2.000  EACH |     500.00000        1000.00|     451.83000         903.66|     316.89000         633.78 
  RESET VALVE BOX                         |                             |                             | 
1200 621230000                2.000  EACH |    2000.00000        4000.00|    2823.96000        5647.92|    1901.34000        3802.68 
  RESET FIRE HYDRANT                      |                             |                             | 
1210 621412000               10.000  EACH |     300.00000        3000.00|     269.44000        2694.40|     267.01000        2670.10 
  ADJUST VALVE BOXES                      |                             |                             | 
1220 621430000               16.000  EACH |     500.00000        8000.00|     451.83000        7229.28|     649.55000       10392.80 
  ADJUST MANHOLES                         |                             |                             | 
1230 622110000               95.000  M2   |       5.25000         498.75|      18.07000        1716.65|       5.52000         524.40 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1240 622210015            52783.000  M2   |       1.50000       79174.50|       1.81000       95537.23|       0.85000       44865.55 
  SEPARATION GEOTEXTILE - MOD             |                             |                             | 
1250 622220000               98.000  M2   |       3.00000         294.00|       5.65000         553.70|       3.67000         359.66 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1260 800010000              500.000  HOUR |      12.00000        6000.00|      37.48000       18740.00|      12.58000        6290.00 
  TRAINING PROGRAM                        |                             |                             | 
1270 800020000                       LUMP |   15000.00000       15000.00|    6690.10000        6690.10|    2587.94000        2587.94 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1280 850000200                       LUMP |   25000.00000       25000.00|   26325.21000       26325.21|    5632.68000        5632.68 
  SITE GRADING                            |                             |                             | 
1290 855000100                       LUMP |   35000.00000       35000.00|   30173.65000       30173.65|   27452.81000       27452.81 
  LANDSCAPING                             |                             |                             | 
     SECTION TOTALS                       |           $     6,064,055.30|           $     4,985,084.15|           $     5,061,656.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDITIVE ALTERNATE-WATER/SANITARY SEWER - 100% DNRC 
1300 104100000             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00|       1.00000        1000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
1310 109200000                       LUMP |   20000.00000       20000.00|    3388.74000        3388.74|     981.40000         981.40 
  MOBILIZATION                            |                             |                             | 
1320 601100100                9.000  M2   |      45.00000         405.00|      28.23000         254.07|      63.38000         570.42 
  INSULATION                              |                             |                             | 
1330 601300000                8.000  EACH |    2900.00000       23200.00|    3317.70000       26541.60|    3697.05000       29576.40 
  FIRE HYDRANT                            |                             |                             | 
1340 601500000                1.000  EACH |    1600.00000        1600.00|    1362.79000        1362.79|    1584.45000        1584.45 
  CONNECT TO EXISTING WATER MAIN          |                             |                             | 
1350 603610200              176.400  M    |     400.00000       70560.00|      92.40000       16299.36|     227.10000       40060.44 
  PIPE-PVC 200 MM SANITARY                |                             |                             | 
1360 603610210              589.900  M    |     120.00000       70788.00|      94.00000       55450.60|      76.05000       44861.90 
  PIPE-PVC 200 MM WATER                   |                             |                             | 
1370 603610350              307.800  M    |     100.00000       30780.00|     102.34000       31500.25|     110.91000       34138.10 
  PIPE-PVC 300 MM WATER                   |                             |                             | 
1380 603711000              842.800  KG   |       8.00000        6742.40|      27.22000       22941.02|      36.97000       31158.32 
  DUCTILE IRON FITTING                    |                             |                             | 
1390 603806030               11.000  EACH |    1500.00000       16500.00|    1480.98000       16290.78|    1373.19000       15105.09 
  CONNECT TO EXIST MANHOLE                |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2362                |(   2  ) 4358 
                                          |ENGINEER'S ESTIMATE          |L H C INC                    |J T L GROUP INC - KALISPELL 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1400 603902000               11.000  EACH |     900.00000        9900.00|    1543.57000       16979.27|    1690.08000       18590.88 
  200 MM GATE VALVE                       |                             |                             | 
1410 603903000                4.000  EACH |    1500.00000        6000.00|    2402.06000        9608.24|    2746.38000       10985.52 
  300 MM GATE VALVE                       |                             |                             | 
1420 618010000            10000.000  UNIT |       0.90000        9000.00|       0.90000        9000.00|       0.85000        8500.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
     SECTION TOTALS                       |           $       266,475.40|           $       210,616.72|           $       237,112.92 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,330,530.70|           $     5,195,700.87|           $     5,298,769.27 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2097               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PMBS, SEAL & COVER 
                                          |                             |                             | 
0010 104100000            30000.000  UNIT |       1.00000       30000.00|       1.00000       30000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100500                       LUMP |  175000.00000      175000.00|  120000.00000      120000.00| 
  CONSTRUCTION SURVEY AND LAYOUT          |                             |                             | 
0030 109200000                       LUMP |  567000.00000      567000.00|  415000.00000      415000.00| 
  MOBILIZATION                            |                             |                             | 
0040 203100000            88379.000  M3   |       5.50000      486084.50|       5.23000      462222.17| 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0050 203220000            15588.000  M3   |      22.00000      342936.00|      22.00000      342936.00| 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0060 203500000            13324.000  M3   |       7.00000       93268.00|       3.60000       47966.40| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0070 207300000             4284.000  M3   |      24.00000      102816.00|      41.00000      175644.00| 
  BEDDING MATERIAL                        |                             |                             | 
0080 207310000               72.000  M3   |      26.75000        1926.00|      61.62000        4436.64| 
  FOUNDATION MATERIAL                     |                             |                             | 
0090 208105000            15000.000  UNIT |       1.25000       18750.00|       1.50000       22500.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0095 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0100 210300000               20.000  KM   |      40.00000         800.00|      40.00000         800.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0110 212010100                1.000  MSTA |    7000.00000        7000.00|     643.00000         643.00| 
  OBLITERATE ROADWAY                      |                             |                             | 
0120 301270000            10397.000  M3   |      25.00000      259925.00|      31.00000      322307.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0130 301440020            49356.000  M2   |       0.55000       27145.80|       0.60000       29613.60| 
  COVER - TYPE 2                          |                             |                             | 
0140 301700000              633.000  M3   |      22.00000       13926.00|      30.50000       19306.50| 
  TRAFFIC GRAVEL                          |                             |                             | 
0150 401080110            12464.000  MT   |      30.00000      373920.00|      33.50000      417544.00| 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0160 401100000               85.800  MT   |     125.00000       10725.00|     140.00000       12012.00| 
  DUST PALLIATIVE                         |                             |                             | 
0170 401200000              174.500  MT   |     180.00000       31410.00|     180.00000       31410.00| 
  HYDRATED LIME                           |                             |                             | 
0180 402097000              673.000  MT   |     530.00000      356690.00|     490.00000      329770.00| 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0190 402200000            10853.000  L    |       0.45000        4883.85|       0.80000        8682.40| 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0200 402225000               90.800  MT   |     450.00000       40860.00|     435.00000       39498.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0210 501023000             2100.200  M2   |     138.24000      290331.65|     175.00000      367535.00| 
  PORT CEM CONC PAVE - 230 MM             |                             |                             | 
0220 501024000              468.000  M2   |     131.30000       61448.40|     118.48000       55448.64| 
  PORT CEM CONC PAVE-230MM-COLOR          |                             |                             | 
0230 602010000               51.400  M    |      60.74000        3122.04|      75.40000        3875.56| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0240 603012000               50.500  M    |     300.00000       15150.00|     405.00000       20452.50| 
  DRAINAGE PIPE 1200 MM                   |                             |                             | 
0250 603110301               15.000  M    |     370.00000        5550.00|     469.50000        7042.50| 
  CSP SLOTTED 300 MM X 1.63 MM            |                             |                             | 
0260 603404535               41.500  M    |     155.00000        6432.50|     190.00000        7885.00| 
  RCP 450 MM CL 4                         |                             |                             | 
0270 603443050              339.500  M    |     140.00000       47530.00|     121.00000       41079.50| 
  RCP IRR 300 MM CL 5                     |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2097               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GRADE, GRAVEL, PMBS, SEAL & COVER 
0280 603444530             2046.000  M    |     145.00000      296670.00|     145.00000      296670.00| 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0290 603446030             1040.000  M    |     200.00000      208000.00|     230.00000      239200.00| 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0300 603447520              378.000  M    |     245.00000       92610.00|     350.00000      132300.00| 
  RCP IRR 750 MM CL 2                     |                             |                             | 
0310 603448920              153.000  M    |     380.00000       58140.00|     305.00000       46665.00| 
  RCP IRR 900 MM CL 2                     |                             |                             | 
0320 603610155               12.000  M    |     120.00000        1440.00|     225.00000        2700.00| 
  PIPE-PVC150 MM WATER                    |                             |                             | 
0330 603610157              128.000  M    |      90.00000       11520.00|      65.00000        8320.00| 
  PIPE-PVC 150 MM                         |                             |                             | 
0340 603610300               31.500  M    |     260.00000        8190.00|     140.00000        4410.00| 
  PIPE-PVC 300 MM SANITARY                |                             |                             | 
0350 603610355               46.000  M    |     205.00000        9430.00|     151.00000        6946.00| 
  PIPE-PVC 350 MM WATER                   |                             |                             | 
0360 604011200                4.000  EACH |    2510.00000       10040.00|    3500.00000       14000.00| 
  MANHOLE-1200 MM-TYPE 1                  |                             |                             | 
0370 604031200                8.000  EACH |    2030.00000       16240.00|    2500.00000       20000.00| 
  MANHOLE 1200 MM - TYPE 3                |                             |                             | 
0380 604112340               32.000  EACH |    1770.00000       56640.00|    2700.00000       86400.00| 
  COMB 1200 MM T3 MH-T4 DR INLET          |                             |                             | 
0390 604115310                1.000  EACH |    2725.00000        2725.00|    2500.00000        2500.00| 
  COMB 1500 MM T3 MH-T1 DR INLET          |                             |                             | 
0400 604115340                5.000  EACH |    3350.00000       16750.00|    4000.00000       20000.00| 
  COMB 1500 MM T3 MH-T4 DR INLET          |                             |                             | 
0410 604118310                2.000  EACH |    3875.00000        7750.00|    3500.00000        7000.00| 
  COMB 1800 MM T3 MH-T1 DR INLET          |                             |                             | 
0420 604118340                3.000  EACH |    4165.00000       12495.00|    3700.00000       11100.00| 
  COMB 1800 MM T3 MH-T4 DR INLET          |                             |                             | 
0430 604210000               11.000  EACH |    1785.00000       19635.00|    2000.00000       22000.00| 
  INLET-DROP-TYPE 1                       |                             |                             | 
0440 604240000               14.000  EACH |    1490.00000       20860.00|    1500.00000       21000.00| 
  INLET-DROP-TYPE 4                       |                             |                             | 
0450 604510000                1.000  EACH |    1725.00000        1725.00|    3600.00000        3600.00| 
  INLET-MEDIAN-TYPE 1                     |                             |                             | 
0460 607000010              694.900  M    |      28.49000       19797.70|      27.00000       18762.30| 
  FENCE-CHAIN LINK - 1.8 METERS           |                             |                             | 
0470 607010000                9.600  EACH |     107.52000        1032.19|     100.00000         960.00| 
  PANEL-SINGLE CHAIN LINK                 |                             |                             | 
0480 607020000               11.000  EACH |     161.28000        1774.08|     150.00000        1650.00| 
  PANEL-DOUBLE CHAIN LINK                 |                             |                             | 
0490 607030000                6.000  M    |     112.90000         677.40|     105.00000         630.00| 
  GATE-CHAIN LINK                         |                             |                             | 
0500 608100000             8965.700  M2   |      31.93000      286274.80|      40.00000      358628.00| 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0510 608150000              128.700  M2   |      65.60000        8442.72|      50.50000        6499.35| 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0520 608290100               63.000  M2   |     255.03000       16066.89|     345.00000       21735.00| 
  TRUNCATED DOMES                         |                             |                             | 
0530 608500155             1787.800  M2   |      97.18000      173738.40|     110.00000      196658.00| 
  DECORATIVE CONCRETE                     |                             |                             | 
0540 609000000             4134.800  M    |      44.58000      184329.38|      51.00000      210874.80| 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0550 609100000             1786.800  M    |      44.58000       79655.54|      42.00000       75045.60| 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0560 609200000              139.300  M2   |      77.39000       10780.43|     105.00000       14626.50| 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0570 610110000               14.100  HA   |     637.59000        8990.02|     600.00000        8460.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0580 610134000                0.100  HA   |    3452.40000         345.24|    3211.00000         321.10| 
  SEEDING AREA NO 4                       |                             |                             | 
0590 610210000               14.100  HA   |     331.16000        4669.36|     308.00000        4342.80| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0600 610234000                0.100  HA   |    1327.90000         132.79|    1235.00000         123.50| 
  FERTILIZER AREA NO 4                    |                             |                             | 
0610 610400000               14.100  HA   |     198.91000        2804.63|     185.00000        2608.50| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0620 610405010             3000.000  UNIT |       1.00000        3000.00|       1.00000        3000.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0630 610900000                       LUMP |   10751.86000       10751.86|    6500.00000        6500.00| 
  IRRIGATION SYSTEM                       |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2097               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0640 613010000               28.300  M3   |     219.21000        6203.64|     160.00000        4528.00| 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0650 616010000               23.270  M3   |    1459.03000       33951.63|    1400.00000       32578.00| 
  FOUNDATION-CONCRETE                     |                             |                             | 
0660 616053000              512.000  M    |      39.14000       20039.68|      36.40000       18636.80| 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0670 616078000               50.000  M    |      79.56000        3978.00|      74.00000        3700.00| 
  CONDUIT-STEEL 78 MM RIGID               |                             |                             | 
0680 616241000             2785.000  M    |      17.20000       47902.00|      16.00000       44560.00| 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0690 616253000               22.000  M    |      34.41000         757.02|      32.00000         704.00| 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0700 616480000               22.000  EACH |     313.95000        6906.90|     292.00000        6424.00| 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0710 616490000                7.000  EACH |     545.12000        3815.84|     507.00000        3549.00| 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0720 616500000                2.000  EACH |     752.63000        1505.26|     700.00000        1400.00| 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0730 617000340              167.000  M    |       2.96000         494.32|       2.75000         459.25| 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0740 617000740              100.000  M    |       3.44000         344.00|       3.20000         320.00| 
  CABLE-COPPER 7AWG14-600V                |                             |                             | 
0750 617001640               56.000  M    |      10.75000         602.00|      10.00000         560.00| 
  CABLE-COPPER 16AWG14-600V               |                             |                             | 
0760 617006010               56.000  M    |       5.38000         301.28|       5.00000         280.00| 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
0770 617010060             8984.000  M    |       3.87000       34768.08|       3.60000       32342.40| 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0780 617010080              112.000  M    |       2.90000         324.80|       2.70000         302.40| 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0790 617010100             3346.000  M    |       1.83000        6123.18|       1.70000        5688.20| 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0800 617100510                1.000  EACH |    1311.73000        1311.73|    1220.00000        1220.00| 
  STANDARD-STL TYPE 10-A-500-1            |                             |                             | 
0810 617100520               25.000  EACH |    1909.53000       47738.25|    1776.00000       44400.00| 
  STANDARD-STL TYPE 10-A-500-2            |                             |                             | 
0820 617100540                6.000  EACH |    2032.10000       12192.60|    1890.00000       11340.00| 
  STANDARD-STL TYPE 10-A-500-4            |                             |                             | 
0830 617100560               19.000  EACH |    2156.82000       40979.58|    2006.00000       38114.00| 
  STANDARD-STL TYPE 10-A-500-6            |                             |                             | 
0840 617130000                4.000  EACH |     198.91000         795.64|     185.00000         740.00| 
  PHOTO ELECTRIC CONTROL                  |                             |                             | 
0850 617130400               51.000  EACH |     381.69000       19466.19|     355.00000       18105.00| 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
0860 617165990                1.000  EACH |    1144.00000        1144.00|    1064.00000        1064.00| 
  SIG STANDARD TYPE 3-A-900-9             |                             |                             | 
0870 617231330                3.000  EACH |    1028.95000        3086.85|     957.00000        2871.00| 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
0880 617251330                1.000  EACH |    1269.79000        1269.79|    1181.00000        1181.00| 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
0890 617611000                4.000  EACH |    1978.34000        7913.36|    1840.00000        7360.00| 
  SERV ASSEMBLY-100 AMP                   |                             |                             | 
0900 617800100                       LUMP |    3261.04000        3261.04|    3033.00000        3033.00| 
  REMOVE AND SALVAGE                      |                             |                             | 
0910 617801020                       LUMP |    1909.53000        1909.53|    1776.00000        1776.00| 
  REMOVE AND RESET EXIST POLES            |                             |                             | 
0920 618010000           200000.000  UNIT |       0.86000      172000.00|       0.78000      156000.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0930 618030000                2.400  KM   |    1863.30000        4471.92|    1350.00000        3240.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0940 618140000                9.200  M2   |     262.35000        2413.62|     244.00000        2244.80| 
  SINGLE USE SIGNS                        |                             |                             | 
0950 618200000             8000.000  KL   |       6.08000       48640.00|      10.00000       80000.00| 
  WATER FOR DUST CONTROL                  |                             |                             | 
0960 619033000                7.590  M2   |     150.74000        1144.12|     140.50000        1066.40| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0970 619034010               40.200  M2   |     172.57000        6937.31|     250.00000       10050.00| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0980 619036000                3.240  M2   |     175.09000         567.29|     415.00000        1344.60| 
  SIGNS-SHEET ALUM REFL SHT (DG)          |                             |                             | 
0990 619120000               15.000  KG   |       6.56000          98.40|      10.00000         150.00| 
  POSTS-STEEL U SIGN                      |                             |                             | 
1000 619140000             1198.100  KG   |      11.83000       14173.52|      10.00000       11981.00| 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2097               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1010 619234000               33.800  M    |      31.99000        1081.26|      40.00000        1352.00| 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
1020 619355000                8.000  EACH |     403.20000        3225.60|     500.00000        4000.00| 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
1030 619410000                1.000  EACH |   12042.09000       12042.09|   11200.00000       11200.00| 
  OVERHEAD STR/METAL-CANTILEVER           |                             |                             | 
1040 619570100               12.000  EACH |      46.23000         554.76|      75.00000         900.00| 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
1050 619570200               12.000  EACH |      46.23000         554.76|      75.00000         900.00| 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
1060 619700000               14.000  EACH |      32.26000         451.64|      35.00000         490.00| 
  REMOVE SIGNS                            |                             |                             | 
1070 619720000                4.000  EACH |     295.68000        1182.72|     100.00000         400.00| 
  RESET SIGNS                             |                             |                             | 
1080 620010000              600.000  L    |      13.44000        8064.00|       7.00000        4200.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
1090 620020000              473.000  L    |      13.44000        6357.12|       8.00000        3784.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
1100 620030000              215.000  L    |      31.72000        6819.80|      25.00000        5375.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
1110 620035000              104.000  L    |      31.72000        3298.88|      25.00000        2600.00| 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
1120 620040000              650.000  L    |       9.68000        6292.00|      20.00000       13000.00| 
  CURB MARKING-YELLOW                     |                             |                             | 
1130 620110000              400.000  L    |      19.51000        7804.00|      19.00000        7600.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
1140 620120000              315.000  L    |      19.51000        6145.65|      20.00000        6300.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
1150 620130000              132.000  L    |      72.79000        9608.28|     100.00000       13200.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
1160 620135000               70.000  L    |      72.79000        5095.30|      80.00000        5600.00| 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
1170 620725000               25.000  M2   |      23.65000         591.25|     100.00000        2500.00| 
  REMOVE PLASTIC WORDS AND SYMBOLS        |                             |                             | 
1180 621030000                1.000  EACH |     128.50000         128.50|    1700.00000        1700.00| 
  REMOVE DROP INLETS                      |                             |                             | 
1190 621213000                2.000  EACH |     138.60000         277.20|     650.00000        1300.00| 
  RESET VALVE BOX                         |                             |                             | 
1200 621230000                2.000  EACH |     637.06000        1274.12|    2500.00000        5000.00| 
  RESET FIRE HYDRANT                      |                             |                             | 
1210 621412000               10.000  EACH |     120.22000        1202.20|     700.00000        7000.00| 
  ADJUST VALVE BOXES                      |                             |                             | 
1220 621430000               16.000  EACH |     612.08000        9793.28|     950.00000       15200.00| 
  ADJUST MANHOLES                         |                             |                             | 
1230 622110000               95.000  M2   |       9.14000         868.30|       6.50000         617.50| 
  PERM. EROSION CONTROL-MOD SURV          |                             |                             | 
1240 622210015            52783.000  M2   |       1.61000       84980.63|       1.65000       87091.95| 
  SEPARATION GEOTEXTILE - MOD             |                             |                             | 
1250 622220000               98.000  M2   |      10.01000         980.98|       8.00000         784.00| 
  GEOTEXTILE STABILIZATION                |                             |                             | 
1260 800010000              500.000  HOUR |      61.81000       30905.00|      35.00000       17500.00| 
  TRAINING PROGRAM                        |                             |                             | 
1270 800020000                       LUMP |    3653.56000        3653.56|   10500.00000       10500.00| 
  CRITICAL PATH SCHEDULE                  |                             |                             | 
1280 850000200                       LUMP |   21272.27000       21272.27|   40000.00000       40000.00| 
  SITE GRADING                            |                             |                             | 
1290 855000100                       LUMP |   26825.90000       26825.90|   25000.00000       25000.00| 
  LANDSCAPING                             |                             |                             | 
     SECTION TOTALS                       |           $     5,860,517.59|           $     6,061,154.16|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDITIVE ALTERNATE-WATER/SANITARY SEWER - 100% DNRC 
                                          |                             |                             | 
1300 104100000             1000.000  UNIT |       1.00000        1000.00|       1.00000        1000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
1310 109200000                       LUMP |    8145.35000        8145.35|   10000.00000       10000.00| 
  MOBILIZATION                            |                             |                             | 
1320 601100100                9.000  M2   |      48.59000         437.31|      60.60000         545.40| 
  INSULATION                              |                             |                             | 
1330 601300000                8.000  EACH |    2793.60000       22348.80|    3535.00000       28280.00| 
  FIRE HYDRANT                            |                             |                             | 
1340 601500000                1.000  EACH |    4293.27000        4293.27|    1515.00000        1515.00| 
  CONNECT TO EXISTING WATER MAIN          |                             |                             | 
1350 603610200              176.400  M    |     109.53000       19321.09|     217.15000       38305.26| 
  PIPE-PVC 200 MM SANITARY                |                             |                             | 
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CALL ORDER: 002  CONTRACT ID: 08407  COUNTIES: Flathead  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 1  CONTRACT TIME: 08/20/07 COMPLETION DATE 
CONTRACT DESCRIPTION : RESERVE LOOP – KALISPELL / PROJECT(S): (2038071001) MT 15(71) / RESERVE LOOP - KALISPELL 
==================================================================================================================================== 
                                          |(   3  ) 2050                |(   4   ) 2097               |(      ) 
                                          |RIVERSIDE CONTRACTING INC    |SCHELLINGER CONSTRUCTION CO  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1360 603610210              589.900  M    |      95.21000       56164.38|      72.72000       42897.53| 
  PIPE-PVC 200 MM WATER                   |                             |                             | 
1370 603610350              307.800  M    |     122.09000       37579.30|     106.05000       32642.19| 
  PIPE-PVC 300 MM WATER                   |                             |                             | 
1380 603711000              842.800  KG   |      18.50000       15591.80|      35.35000       29792.98| 
  DUCTILE IRON FITTING                    |                             |                             | 
1390 603806030               11.000  EACH |    2755.69000       30312.59|    1313.00000       14443.00| 
  CONNECT TO EXIST MANHOLE                |                             |                             | 
1400 603902000               11.000  EACH |    1158.64000       12745.04|    1616.00000       17776.00| 
  200 MM GATE VALVE                       |                             |                             | 
1410 603903000                4.000  EACH |    2000.32000        8001.28|    2626.00000       10504.00| 
  300 MM GATE VALVE                       |                             |                             | 
1420 618010000            10000.000  UNIT |       0.86000        8600.00|       0.78000        7800.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
     SECTION TOTALS                       |           $       224,540.21|           $       235,501.36|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,085,057.80|           $     6,296,655.52|           $ 
==================================================================================================================================== 
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CALL ORDER: 003  CONTRACT ID: 07207  COUNTIES: Deer Lodge  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  120  WORKING DAYS 
CONTRACT DESCRIPTION : ANACONDA INTERCHANGE REST AREA / PROJECT(S): (4296048000) IM 90-4(48)208 / ANACONDA INTERCHANGE REST AREA 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,280,214.30    121.8163% 100.0000% 
   1   2032            JIM GILMAN EXCAVATING INC                                        $     2,692,754.23    100.0000%  82.0908% 
   2   4343            HELENA SAND & GRAVEL INC                                         $     3,059,000.00    113.6012%  93.2561% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 4343 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   NEW REST AREA 
0010 104100000            50000.000  UNIT |       1.00000       50000.00|       1.00000       50000.00|       1.00000       50000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100210                       LUMP |   20000.00000       20000.00|   20000.00000       20000.00|   21000.00000       21000.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |  450000.00000      450000.00|  100000.00000      100000.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
0040 203100000             9977.000  M3   |       8.00000       79816.00|       8.65000       86301.05|       5.50000       54873.50 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0050 208105000            25000.000  UNIT |       1.05000       26250.00|       0.95000       23750.00|       0.50000       12500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0055 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0060 301270000             8862.000  M3   |      28.00000      248136.00|      23.00000      203826.00|      20.00000      177240.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0070 301440020             2379.000  M2   |       1.75000        4163.25|       2.50000        5947.50|       2.25000        5352.75 
  COVER - TYPE 2                          |                             |                             | 
0080 401080110             3488.000  MT   |      36.00000      125568.00|      32.50000      113360.00|      85.00000      296480.00 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0090 401100000               24.000  MT   |     110.00000        2640.00|     175.00000        4200.00|     175.00000        4200.00 
  DUST PALLIATIVE                         |                             |                             | 
0100 401200000               49.000  MT   |     135.00000        6615.00|     155.00000        7595.00|     157.00000        7693.00 
  HYDRATED LIME                           |                             |                             | 
0110 402088000              189.000  MT   |     425.00000       80325.00|     385.00000       72765.00|     451.00000       85239.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0120 402200000             2995.000  L    |       1.25000        3743.75|       0.75000        2246.25|       5.00000       14975.00 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0130 402225000                4.700  MT   |     450.00000        2115.00|     500.00000        2350.00|     900.00000        4230.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0140 603004500               54.000  M    |     120.00000        6480.00|     115.00000        6210.00|     187.00000       10098.00 
  DRAINAGE PIPE 450 MM                    |                             |                             | 
0150 603006000               15.000  M    |     160.00000        2400.00|     200.00000        3000.00|     225.00000        3375.00 
  DRAINAGE PIPE 600 MM                    |                             |                             | 
0160 604710500                1.800  M    |     750.00000        1350.00|    1030.00000        1854.00|     510.00000         918.00 
  SIDEWALK DRAIN                          |                             |                             | 
0170 607204100              850.000  M    |       6.00000        5100.00|       7.02000        5967.00|       9.00000        7650.00 
  FARM FENCE-TYPE F4M                     |                             |                             | 
0180 607211000                8.000  EACH |     120.00000         960.00|     212.00000        1696.00|     258.00000        2064.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0190 607212000                4.000  EACH |     165.00000         660.00|     347.00000        1388.00|     422.00000        1688.00 
  FARM FENCE-PANEL/DOUBLE FW              |                             |                             | 
0200 607300200                7.800  M    |      45.00000         351.00|      32.05000         249.99|      39.00000         304.20 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0210 607490000                1.000  EACH |      48.00000          48.00|      74.00000          74.00|      90.00000          90.00 
  DEADMAN                                 |                             |                             | 
0220 608150000              874.000  M2   |      65.00000       56810.00|      65.72000       57439.28|      83.00000       72542.00 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0230 608290100                5.600  M2   |     600.00000        3360.00|     735.00000        4116.00|     870.00000        4872.00 
  TRUNCATED DOMES                         |                             |                             | 
0240 608500150               29.800  M2   |      65.00000        1937.00|     129.80000        3868.04|     150.00000        4470.00 
  CONCRETE 150 MM                         |                             |                             | 
0250 609000000              360.600  M    |      60.00000       21636.00|      41.86000       15094.72|      57.00000       20554.20 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0260 609100000              136.400  M    |      65.00000        8866.00|      50.86000        6937.30|      56.00000        7638.40 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0270 610000000             2096.000  M3   |      23.00000       48208.00|      24.45000       51247.20|      21.00000       44016.00 
  TOPSOIL                                 |                             |                             | 
0280 610110000                1.500  HA   |     600.00000         900.00|    1555.00000        2332.50|    1900.00000        2850.00 
  SEEDING AREA NO 1                       |                             |                             | 
0290 610300000             1895.000  M2   |       9.00000       17055.00|       7.00000       13265.00|       8.50000       16107.50 
  SODDING                                 |                             |                             | 
0300 610300100               35.000  M2   |      11.00000         385.00|      22.86000         800.10|      28.00000         980.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0310 610400000                1.500  HA   |     450.00000         675.00|     395.00000         592.50|     480.00000         720.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0320 610405010             2500.000  UNIT |       1.00000        2500.00|       1.00000        2500.00|       1.00000        2500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE: 05/07/07  PAGE:  003 -2 
CALL ORDER: 003  CONTRACT ID: 07207  COUNTIES: Deer Lodge  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  120  WORKING DAYS 
CONTRACT DESCRIPTION : ANACONDA INTERCHANGE REST AREA / PROJECT(S): (4296048000) IM 90-4(48)208 / ANACONDA INTERCHANGE REST AREA 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 4343 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 610520000                1.500  HA   |    2000.00000        3000.00|    1477.00000        2215.50|    1800.00000        2700.00 
  COMPOST                                 |                             |                             | 
0340 610900000                       LUMP |   30000.00000       30000.00|   21438.00000       21438.00|   26000.00000       26000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
0350 616010000                6.400  M3   |    1400.00000        8960.00|    1857.00000       11884.80|    1600.00000       10240.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0360 616041000               30.000  M    |      45.00000        1350.00|      82.00000        2460.00|      60.00000        1800.00 
  CONDUIT-STEEL 41 MM RIGID               |                             |                             | 
0370 616053000                2.000  M    |      60.00000         120.00|      85.00000         170.00|     200.00000         400.00 
  CONDUIT-STEEL 53 MM RIGID               |                             |                             | 
0380 616241000              650.000  M    |      42.00000       27300.00|      24.60000       15990.00|      35.00000       22750.00 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0390 616253000               30.000  M    |      60.00000        1800.00|      19.20000         576.00|      50.00000        1500.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0400 616278000              370.000  M    |      42.00000       15540.00|      26.00000        9620.00|      51.00000       18870.00 
  CONDUIT-PLASTIC 78 MM                   |                             |                             | 
0410 616303000               20.000  M    |      60.00000        1200.00|      42.50000         850.00|     100.00000        2000.00 
  CONDUIT-PLASTIC 103 MM                  |                             |                             | 
0420 616480000                6.000  EACH |     400.00000        2400.00|     448.00000        2688.00|     390.00000        2340.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0430 616490000                2.000  EACH |     350.00000         700.00|     488.00000         976.00|     500.00000        1000.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0440 616500000                1.000  EACH |     500.00000         500.00|     790.00000         790.00|     650.00000         650.00 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0450 617000340               25.000  M    |       3.00000          75.00|       3.00000          75.00|       4.00000         100.00 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0460 617010080             1550.000  M    |       4.00000        6200.00|       2.60000        4030.00|       4.00000        6200.00 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0470 617010100             1275.000  M    |       2.50000        3187.50|       1.80000        2295.00|       4.00000        5100.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0480 617100520               14.000  EACH |    1850.00000       25900.00|    1582.00000       22148.00|    2300.00000       32200.00 
  STANDARD-STL TYPE 10-A-500-2            |                             |                             | 
0490 617100550                2.000  EACH |    2000.00000        4000.00|    2477.00000        4954.00|    2700.00000        5400.00 
  STANDARD-STL TYPE 10-A-500-5            |                             |                             | 
0500 617121000                4.000  EACH |    1600.00000        6400.00|    1170.00000        4680.00|     750.00000        3000.00 
  DECORATIVE LIGHT STANDARD               |                             |                             | 
0510 617130250               14.000  EACH |     450.00000        6300.00|     395.00000        5530.00|     385.00000        5390.00 
  LUMINAIRE ASSEMBLY-250W SV              |                             |                             | 
0520 617130400                2.000  EACH |     360.00000         720.00|     280.00000         560.00|     385.00000         770.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
0530 617610300                1.000  EACH |    1500.00000        1500.00|    1414.00000        1414.00|    1756.00000        1756.00 
  SERV ASSEMBLY-30 AMP                    |                             |                             | 
0540 617610600                1.000  EACH |    1500.00000        1500.00|    1800.00000        1800.00|    1800.00000        1800.00 
  SERV ASSEMBLY-60 AMP                    |                             |                             | 
0550 618020000                       LUMP |   30000.00000       30000.00|   33000.00000       33000.00|   35000.00000       35000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0560 618140000                9.200  M2   |     135.00000        1242.00|     200.00000        1840.00|     300.00000        2760.00 
  SINGLE USE SIGNS                        |                             |                             | 
0570 619026010               29.480  M2   |     275.00000        8107.00|     250.00000        7370.00|     250.00000        7370.00 
  SIGNS-SHEET ALUM INCR IV                |                             |                             | 
0580 619034010                8.190  M2   |     240.00000        1965.60|     250.00000        2047.50|     250.00000        2047.50 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0590 619130000             1290.700  KG   |      12.00000       15488.40|       9.00000       11616.30|      11.00000       14197.70 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0600 619140000              215.100  KG   |      13.00000        2796.30|      12.00000        2581.20|      12.00000        2581.20 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0610 619234000               12.900  M    |      35.00000         451.50|      30.00000         387.00|      36.00000         464.40 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0620 619235500                4.900  M    |      40.00000         196.00|      35.00000         171.50|      37.00000         181.30 
  POLES-TRD TMBR-BARN 130 MM              |                             |                             | 
0630 619303000                6.000  EACH |     700.00000        4200.00|     750.00000        4500.00|     800.00000        4800.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
0640 619305000                4.000  EACH |     875.00000        3500.00|     750.00000        3000.00|     800.00000        3200.00 
  FRANG SIGN POST BKWY S130X15            |                             |                             | 
0650 619311000                2.000  EACH |     875.00000        1750.00|     900.00000        1800.00|     900.00000        1800.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
0660 619512000                2.000  EACH |      25.00000          50.00|      50.00000         100.00|      35.00000          70.00 
  DELINEATOR-DES B                        |                             |                             | 
0670 619514000                2.000  EACH |      25.00000          50.00|      50.00000         100.00|      35.00000          70.00 
  DELINEATOR-DES D                        |                             |                             | 
0680 619700000                4.000  EACH |      55.00000         220.00|      50.00000         200.00|      50.00000         200.00 
  REMOVE SIGNS                            |                             |                             | 
0690 619718000                1.000  EACH |   15000.00000       15000.00|   24000.00000       24000.00|   16000.00000       16000.00 
  MISC-SIGN STRUCTURE                     |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                DATE: 05/07/07  PAGE:  003 -3 
CALL ORDER: 003  CONTRACT ID: 07207  COUNTIES: Deer Lodge  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  120  WORKING DAYS 
CONTRACT DESCRIPTION : ANACONDA INTERCHANGE REST AREA / PROJECT(S): (4296048000) IM 90-4(48)208 / ANACONDA INTERCHANGE REST AREA 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2032                |(   2  ) 4343 
                                          |ENGINEER'S ESTIMATE          |JIM GILMAN EXCAVATING INC    |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 620040000               43.000  L    |      22.00000         946.00|      65.00000        2795.00|      77.00000        3311.00 
  CURB MARKING-YELLOW                     |                             |                             | 
0710 620110000              130.000  L    |      38.00000        4940.00|      30.00000        3900.00|      35.00000        4550.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0720 620120000               67.000  L    |      38.00000        2546.00|      30.00000        2010.00|      35.00000        2345.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0730 620130000               50.000  L    |      70.00000        3500.00|      65.00000        3250.00|      77.00000        3850.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0740 620135000               23.000  L    |      70.00000        1610.00|      65.00000        1495.00|      77.00000        1771.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0750 620710000              100.000  M    |       8.00000         800.00|      10.00000        1000.00|      11.00000        1100.00 
  REMOVE PAVEMENT MARKINGS                |                             |                             | 
0760 800010000              500.000  HOUR |      12.00000        6000.00|      10.00000        5000.00|      28.00000       14000.00 
  TRAINING PROGRAM                        |                             |                             | 
0770 800200200                1.000  EACH |    3250.00000        3250.00|    4800.00000        4800.00|    4000.00000        4000.00 
  PROPANE TANK - 3785 L                   |                             |                             | 
0780 800300000                       LUMP |   20000.00000       20000.00|    2000.00000        2000.00|    2400.00000        2400.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0790 850000100                       LUMP | 1200000.00000     1200000.00| 1100000.00000     1100000.00| 1244244.35000     1244244.35 
  REST AREA BUILDING                      |                             |                             | 
0800 850001000                2.000  EACH |   64400.00000      128800.00|   50000.00000      100000.00|   58000.00000      116000.00 
  PICNIC SHELTER                          |                             |                             | 
0810 850010000                       LUMP |   88600.00000       88600.00|   50000.00000       50000.00|   60000.00000       60000.00 
  WATER SUPPLY AND TREATMENT              |                             |                             | 
0820 850020000                       LUMP |  145000.00000      145000.00|  185000.00000      185000.00|  140000.00000      140000.00 
  SANITARY SEWER SYSTEM                   |                             |                             | 
0830 850030100                4.000  EACH |     750.00000        3000.00|    1500.00000        6000.00|    2100.00000        8400.00 
  PICNIC TABLE                            |                             |                             | 
0840 850030200                4.000  EACH |     400.00000        1600.00|     650.00000        2600.00|    1200.00000        4800.00 
  BENCH                                   |                             |                             | 
0850 850030260                3.000  EACH |    7500.00000       22500.00|    3500.00000       10500.00|    3700.00000       11100.00 
  FLAG POLE                               |                             |                             | 
0860 850030300                8.000  EACH |     750.00000        6000.00|     800.00000        6400.00|    1200.00000        9600.00 
  TRASH RECEPTACLE                        |                             |                             | 
0870 850030312                1.000  EACH |    7500.00000        7500.00|    8500.00000        8500.00|    9700.00000        9700.00 
  DUMPSTER                                |                             |                             | 
0880 850070010                       LUMP |   72000.00000       72000.00|   65000.00000       65000.00|   72000.00000       72000.00 
  WIND TURBINE SYSTEM                     |                             |                             | 
0890 855000100                       LUMP |   48000.00000       48000.00|   50774.00000       50774.00|   65000.00000       65000.00 
  LANDSCAPING                             |                             |                             | 
     SECTION TOTALS                       |           $     3,280,214.30|           $     2,692,754.23|           $     3,059,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,280,214.30|           $     2,692,754.23|           $     3,059,000.00 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE: 05/07/07 PAGE: 004 -1 
CALL ORDER: 004  CONTRACT ID: 06407  COUNTIES: Big Horn  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 5  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION : CROW AGENCY – GARRYOWEN / PROJECT(S): (5176099000) IM 90-9(99)509 / CROW AGENCY - GARRYOWEN 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     4,339,329.36     83.1451% 100.0000% 
   1   2050            RIVERSIDE CONTRACTING INC                                        $     5,218,981.63    100.0000% 120.2716% 
   2   6297            CENTURY COMPANIES INC                                            $     5,372,314.87    102.9380% 123.8052% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, PMS OVERLAY, SEAL & COVER - 100% CROW INDIAN RESERVATION 
                                          |                             |                             | 
0010 104100000            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |  465000.00000      465000.00|  567000.00000      567000.00|  760750.00000      760750.00 
  MOBILIZATION                            |                             |                             | 
0030 210300000              205.000  KM   |       9.00000        1845.00|       6.50000        1332.50|      20.00000        4100.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301440010           336742.000  M2   |       0.55000      185208.10|       0.80000      269393.60|       0.91000      306435.22 
  COVER - TYPE 1                          |                             |                             | 
0050 301610000              150.000  M3   |      30.00000        4500.00|      25.00000        3750.00|      26.00000        3900.00 
  SHOULDER GRAVEL                         |                             |                             | 
0060 401080000            47790.000  MT   |      25.00000     1194750.00|      33.00000     1577070.00|      32.00000     1529280.00 
  PLANT MIX BIT SURF GR S - 19 MM         |                             |                             | 
0070 401200000              669.000  MT   |     163.00000      109047.00|     150.00000      100350.00|     150.00000      100350.00 
  HYDRATED LIME                           |                             |                             | 
0080 402097000             2580.200  MT   |     475.00000     1225595.00|     437.00000     1127547.40|     510.00000     1315902.00 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0090 402225000              617.500  MT   |     425.00000      262437.50|     450.00000      277875.00|     485.00000      299487.50 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0100 411000000           359835.000  M2   |       1.10000      395818.50|       2.25000      809628.75|       1.40000      503769.00 
  COLD MILLING                            |                             |                             | 
0110 606000000              647.700  M    |      55.00000       35623.50|      60.00000       38862.00|      66.50000       43072.05 
  GUARD RAIL-STEEL                        |                             |                             | 
0120 606130000               16.000  EACH |    2300.00000       36800.00|    2500.00000       40000.00|    2660.00000       42560.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0130 606190000                2.000  EACH |     470.00000         940.00|     600.00000        1200.00|     700.00000        1400.00 
  ONE-WAY DEPART TERM SECTION             |                             |                             | 
0140 606250000               18.000  EACH |    2200.00000       39600.00|    3000.00000       54000.00|    3300.00000       59400.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0150 606800000              496.070  M    |       6.50000        3224.46|       9.00000        4464.63|      10.00000        4960.70 
  REMOVE GUARD RAIL                       |                             |                             | 
0160 607300900                2.000  EACH |    5000.00000       10000.00|   15000.00000       30000.00|   13000.00000       26000.00 
  GATE-ROAD CLOSURE                       |                             |                             | 
0170 611330000                4.000  EACH |     500.00000        2000.00|    1000.00000        4000.00|    1500.00000        6000.00 
  CLEAN CATTLE GUARD                      |                             |                             | 
0180 616010000                2.200  M3   |    1500.00000        3300.00|    1900.00000        4180.00|    2110.00000        4642.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0190 616253000               55.000  M    |      50.00000        2750.00|      33.00000        1815.00|      35.00000        1925.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0200 616480000                1.000  EACH |     400.00000         400.00|     450.00000         450.00|     411.00000         411.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0210 616490000                1.000  EACH |     500.00000         500.00|     700.00000         700.00|     705.00000         705.00 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0220 617000540               52.000  M    |       5.50000         286.00|       8.00000         416.00|       8.25000         429.00 
  CABLE-COPPER 5AWG14-600V                |                             |                             | 
0230 617010080              250.000  M    |       4.50000        1125.00|       4.00000        1000.00|       4.25000        1062.50 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0240 617010100              150.000  M    |       4.50000         675.00|       4.00000         600.00|       3.50000         525.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0250 617130250                2.000  EACH |     600.00000        1200.00|     450.00000         900.00|     495.00000         990.00 
  LUMINAIRE ASSEMBLY-250W SV              |                             |                             | 
0260 617800100                       LUMP |    1500.00000        1500.00|    5000.00000        5000.00|    4200.00000        4200.00 
  REMOVE AND SALVAGE                      |                             |                             | 
0270 617800200                       LUMP |     500.00000         500.00|    1000.00000        1000.00|     350.00000         350.00 
  REMOVE AND RESET MISC ITEMS             |                             |                             | 
0280 618010000           200000.000  UNIT |       1.00000      200000.00|       0.80000      160000.00|       0.90000      180000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0290 618030000               25.200  KM   |     400.00000       10080.00|     425.00000       10710.00|     486.00000       12247.20 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0300 618140000                9.200  M2   |     220.00000        2024.00|     240.00000        2208.00|     280.00000        2576.00 
  SINGLE USE SIGNS                        |                             |                             | 
0310 619130000              767.700  KG   |       9.00000        6909.30|       7.50000        5757.75|       8.50000        6525.45 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0320 619303000                4.000  EACH |     800.00000        3200.00|     700.00000        2800.00|     790.00000        3160.00 
  FRANG SIGN POST BKWY S100X11            |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                  DATE: 05/07/07 PAGE: 004 -2 
CALL ORDER: 004  CONTRACT ID: 06407  COUNTIES: Big Horn  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 5  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION : CROW AGENCY – GARRYOWEN / PROJECT(S): (5176099000) IM 90-9(99)509 / CROW AGENCY - GARRYOWEN 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2050                |(   2  ) 6297 
                                          |ENGINEER'S ESTIMATE          |RIVERSIDE CONTRACTING INC    |CENTURY COMPANIES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 619311000                4.000  EACH |    1000.00000        4000.00|     800.00000        3200.00|     911.00000        3644.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
0340 620010000             3122.000  L    |       5.75000       17951.50|       5.50000       17171.00|       6.00000       18732.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0350 620020000             2574.000  L    |       5.75000       14800.50|       5.50000       14157.00|       6.00000       15444.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0360 620030000                8.000  L    |      35.00000         280.00|      27.00000         216.00|      29.50000         236.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0370 620110000             2082.000  L    |      16.00000       33312.00|      13.00000       27066.00|      14.75000       30709.50 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0380 620120000             1717.000  L    |      16.00000       27472.00|      13.00000       22321.00|      14.75000       25325.75 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0390 620130000               10.000  L    |     100.00000        1000.00|      90.00000         900.00|     100.00000        1000.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0400 800080000               49.800  KM   |     375.00000       18675.00|     300.00000       14940.00|     705.00000       35109.00 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $     4,339,329.36|           $     5,218,981.63|           $     5,372,314.87 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,339,329.36|           $     5,218,981.63|           $     5,372,314.87 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 005 -1 
CALL ORDER: 005  CONTRACT ID: 03407  COUNTIES: Gallatin  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  110 WORKING DAYS 
CONTRACT DESCRIPTION: MAIN STREET – BOZEMAN / PROJECT(S): (4312043000) STPP 50-2(43)89 / MAIN STREET – BOZEMAN, 
(4555014000) CM-STPP 1299(14) / CITYWIDE SIGNALS - BOZEMAN 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     3,550,243.51     87.1003% 100.0000% 
   1   6271            J T L GROUP INC - BELGRADE                                       $     4,076,038.90    100.0000% 114.8101% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6271                |(      ) 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - BELGRADE   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   COLD MILLING, OVERLAY, SEAL AND COVER, SIDEWALKS, CURB 
0010 104100000            25000.000  UNIT |       1.00000       25000.00|       1.00000       25000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 107090050                       LUMP |   83000.00000       83000.00|  129000.00000      129000.00| 
  PUBLIC RELATIONS                        |                             |                             | 
0030 109200000                       LUMP |  425000.00000      425000.00|  400000.00000      400000.00| 
  MOBILIZATION                            |                             |                             | 
0040 202230000              676.400  M    |      24.00000       16233.60|      60.00000       40584.00| 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0050 202241000             1484.300  M2   |      18.00000       26717.40|      31.00000       46013.30| 
  REMOVE SIDEWALK                         |                             |                             | 
0060 210300000                5.000  KM   |      20.00000         100.00|     350.00000        1750.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0070 301440020            51095.000  M2   |       1.50000       76642.50|       1.50000       76642.50| 
  COVER - TYPE 2                          |                             |                             | 
0080 401080110             5096.000  MT   |      32.00000      163072.00|      35.00000      178360.00| 
  PLANT MIX SURF GR S NV-19 MM            |                             |                             | 
0090 401200000               71.000  MT   |     138.00000        9798.00|     150.00000       10650.00| 
  HYDRATED LIME                           |                             |                             | 
0100 402097000              275.100  MT   |     450.00000      123795.00|     475.00000      130672.50| 
  ASPHALT CEMENT PG 70-28                 |                             |                             | 
0110 402225000               97.400  MT   |     450.00000       43830.00|     500.00000       48700.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0120 411000000            45152.000  M2   |       3.00000      135456.00|       3.70000      167062.40| 
  COLD MILLING                            |                             |                             | 
0130 603443020                5.500  M    |     200.00000        1100.00|     750.00000        4125.00| 
  RCP IRR 300 MM CL 2                     |                             |                             | 
0140 604320000                1.000  EACH |    1800.00000        1800.00|    3300.00000        3300.00| 
  INLET-CURB-TYPE 2                       |                             |                             | 
0150 608100000               64.800  M2   |      75.00000        4860.00|      96.00000        6220.80| 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 
0160 608150000             1425.300  M2   |      85.00000      121150.50|     115.00000      163909.50| 
  SIDEWALK-CONCRETE 150 MM                |                             |                             | 
0170 608290100              126.160  M2   |     600.00000       75696.00|     500.00000       63080.00| 
  TRUNCATED DOMES                         |                             |                             | 
0180 608500155              950.400  M2   |     275.00000      261360.00|     300.00000      285120.00| 
  DECORATIVE CONCRETE                     |                             |                             | 
0190 609000000              676.400  M    |     100.00000       67640.00|     140.00000       94696.00| 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0200 610300000               47.700  M2   |      12.00000         572.40|      42.00000        2003.40| 
  SODDING                                 |                             |                             | 
0210 616010000              106.400  M3   |    1300.00000      138320.00|    1500.00000      159600.00| 
  FOUNDATION-CONCRETE                     |                             |                             | 
0220 616241000             3039.000  M    |      50.00000      151950.00|      72.00000      218808.00| 
  CONDUIT-PLASTIC 41 MM                   |                             |                             | 
0230 616253000             1657.000  M    |      65.00000      107705.00|      89.00000      147473.00| 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0240 616263000              190.000  M    |      70.00000       13300.00|     100.00000       19000.00| 
  CONDUIT-PLASTIC 63 MM                   |                             |                             | 
0250 616480000               22.000  EACH |     400.00000        8800.00|     430.00000        9460.00| 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0260 616490000               29.000  EACH |     450.00000       13050.00|     500.00000       14500.00| 
  PULL BOX-CONCRETE TYPE 2                |                             |                             | 
0270 616500000               15.000  EACH |     600.00000        9000.00|     700.00000       10500.00| 
  PULL BOX-CONCRETE TYPE 3                |                             |                             | 
0280 617000940              325.000  M    |       4.00000        1300.00|       6.00000        1950.00| 
  CABLE-COPPER 9AWG14-600V                |                             |                             | 
0290 617001240             1605.000  M    |       6.00000        9630.00|       7.00000       11235.00| 
  CABLE-COPPER 12AWG14-600V               |                             |                             | 
0300 617001640              420.000  M    |       8.00000        3360.00|      13.00000        5460.00| 
  CABLE-COPPER 16AWG14-600V               |                             |                             | 
0310 617004619             2917.000  M    |       6.60000       19252.20|       8.00000       23336.00| 
  CABLE-COPPER 6 PAIR AWG19-COMM          |                             |                             | 
0320 617006010             1325.000  M    |      40.00000       53000.00|      12.00000       15900.00| 
  CABLE-COPPER COAXIAL-VIDEO              |                             |                             | 
0330 617006050              110.000  M    |      13.50000        1485.00|      20.00000        2200.00| 
  CABLE-COPPER COAXIAL 50 OHM 10 MM       |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 005 -2 
CALL ORDER: 005  CONTRACT ID: 03407  COUNTIES: Gallatin  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  110 WORKING DAYS 
CONTRACT DESCRIPTION: MAIN STREET – BOZEMAN / PROJECT(S): (4312043000) STPP 50-2(43)89 / MAIN STREET – BOZEMAN, 
(4555014000) CM-STPP 1299(14) / CITYWIDE SIGNALS - BOZEMAN 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6271                |(      ) 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - BELGRADE   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 617006053               40.000  M    |      12.00000         480.00|      22.00000         880.00| 
  CABLE-COPPER COAXIAL 50 OHM 13 MM       |                             |                             | 
0350 617010060             3175.000  M    |       5.40000       17145.00|       5.50000       17462.50| 
  CONDUCTOR-COPPER AWG6-600V              |                             |                             | 
0360 617010080             2035.000  M    |       4.40000        8954.00|       4.00000        8140.00| 
  CONDUCTOR-COPPER AWG8-600V              |                             |                             | 
0370 617010100             2740.000  M    |       2.50000        6850.00|       3.00000        8220.00| 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0380 617130200                1.000  EACH |     388.00000         388.00|     500.00000         500.00| 
  LUMINAIRE ASSEMBLY-200W SV              |                             |                             | 
0390 617130400                4.000  EACH |     445.00000        1780.00|     550.00000        2200.00| 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
0400 617135000                       LUMP |     800.00000         800.00|    3400.00000        3400.00| 
  MISCELLANEOUS LIGHTING                  |                             |                             | 
0410 617140120                2.000  EACH |     588.00000        1176.00|     900.00000        1800.00| 
  SIG STANDARD TYPE 1-120                 |                             |                             | 
0420 617155520                4.000  EACH |     850.00000        3400.00|    3600.00000       14400.00| 
  SIG STANDARD TYPE 2-A-500-2             |                             |                             | 
0430 617155530               10.000  EACH |     895.00000        8950.00|    3600.00000       36000.00| 
  SIG STANDARD TYPE 2-A-500-3             |                             |                             | 
0440 617155540               12.000  EACH |    1600.00000       19200.00|    3600.00000       43200.00| 
  SIG STANDARD TYPE 2-A-500-4             |                             |                             | 
0450 617155950                4.000  EACH |     960.00000        3840.00|    1800.00000        7200.00| 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
0460 617155960                1.000  EACH |     933.00000         933.00|    1800.00000        1800.00| 
  SIG STANDARD TYPE 2-A-900-6             |                             |                             | 
0470 617155970                2.000  EACH |    1178.00000        2356.00|    2000.00000        4000.00| 
  SIG STANDARD TYPE 2-A-900-7             |                             |                             | 
0480 617165530                1.000  EACH |    1187.50000        1187.50|    3700.00000        3700.00| 
  SIG STANDARD TYPE 3-A-500-3             |                             |                             | 
0490 617165540               14.000  EACH |    1600.00000       22400.00|    3700.00000       51800.00| 
  SIG STANDARD TYPE 3-A-500-4             |                             |                             | 
0500 617165960                2.000  EACH |    1148.00000        2296.00|    2200.00000        4400.00| 
  SIG STANDARD TYPE 3-A-900-6             |                             |                             | 
0510 617165980                1.000  EACH |    1255.00000        1255.00|    2200.00000        2200.00| 
  SIG STANDARD TYPE 3-A-900-8             |                             |                             | 
0520 617175000                1.000  EACH |     500.00000         500.00|     400.00000         400.00| 
  SIGNAL STANDARD-MODIFY                  |                             |                             | 
0530 617192000               52.000  EACH |     340.00000       17680.00|     350.00000       18200.00| 
  PUSH BUTTON/PEDESTRIAN                  |                             |                             | 
0540 617231330              164.000  EACH |    1000.00000      164000.00|    1250.00000      205000.00| 
  SIG-TRAF 3 COL-1 WAY 30-30-30           |                             |                             | 
0550 617251330               12.000  EACH |    1500.00000       18000.00|    1800.00000       21600.00| 
  SIG-TRAF 5 COL-1 W 30-30-30-30          |                             |                             | 
0560 617280020              126.000  EACH |     900.00000      113400.00|    1100.00000      138600.00| 
  SIG-PEDESTRIAN TYPE 2                   |                             |                             | 
0570 617405400               15.000  EACH |     660.00000        9900.00|    1000.00000       15000.00| 
  CONTLR/TRAF-ACTUAT TYPE 4A              |                             |                             | 
0580 617405800                3.000  EACH |     775.00000        2325.00|    1100.00000        3300.00| 
  CONTLR/TRAF-ACTUAT TYPE 8A              |                             |                             | 
0590 617410200               12.000  EACH |     935.00000       11220.00|     800.00000        9600.00| 
  CONTROLLER-CAB PEDESTAL TYPE M          |                             |                             | 
0600 617410400                3.000  EACH |    1000.00000        3000.00|    1200.00000        3600.00| 
  CONTROLLER-CAB PEDESTAL TYPE P          |                             |                             | 
0610 617500090               33.000  EACH |    9000.00000      297000.00|    7400.00000      244200.00| 
  DETECTOR - VIDEO                        |                             |                             | 
0620 617510000               33.000  M    |       4.85000         160.05|       5.00000         165.00| 
  DETECTOR/LOOP SHLD CABLE                |                             |                             | 
0630 617610500                8.000  EACH |    1300.00000       10400.00|    2700.00000       21600.00| 
  SERV ASSEMBLY-50 AMP                    |                             |                             | 
0640 617610600                3.000  EACH |    1400.00000        4200.00|    2900.00000        8700.00| 
  SERV ASSEMBLY-60 AMP                    |                             |                             | 
0650 617800100                       LUMP |    1300.00000        1300.00|   32000.00000       32000.00| 
  REMOVE AND SALVAGE                      |                             |                             | 
0660 617801030                1.000  EACH |     825.00000         825.00|    2000.00000        2000.00| 
  REMOVE AND RESET EXIST POLE             |                             |                             | 
0670 617900030                7.000  EACH |     800.00000        5600.00|     900.00000        6300.00| 
  YAGI ANTENNA                            |                             |                             | 
0680 617900035                1.000  EACH |    1250.00000        1250.00|   50000.00000       50000.00| 
  MASTER ANTENNA                          |                             |                             | 
0690 618010000           450000.000  UNIT |       1.00000      450000.00|       0.90000      405000.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 005 -3 
CALL ORDER: 005  CONTRACT ID: 03407  COUNTIES: Gallatin  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  110 WORKING DAYS 
CONTRACT DESCRIPTION: MAIN STREET – BOZEMAN / PROJECT(S): (4312043000) STPP 50-2(43)89 / MAIN STREET – BOZEMAN, 
(4555014000) CM-STPP 1299(14) / CITYWIDE SIGNALS - BOZEMAN 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6271                |(      ) 
                                          |ENGINEER'S ESTIMATE          |J T L GROUP INC - BELGRADE   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 618030000                3.700  KM   |     950.00000        3515.00|    1000.00000        3700.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0710 618140000                9.200  M2   |     225.00000        2070.00|     220.00000        2024.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0720 619033000                3.180  M2   |     260.00000         826.80|     300.00000         954.00| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0730 619034010               49.900  M2   |     175.00000        8732.50|     330.00000       16467.00| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0740 619214000               90.000  M    |     125.00000       11250.00|     130.00000       11700.00| 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0750 619700000               78.000  EACH |      35.00000        2730.00|      28.00000        2184.00| 
  REMOVE SIGNS                            |                             |                             | 
0760 619702000                1.000  EACH |     165.00000         165.00|      79.00000          79.00| 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0770 619720000                2.000  EACH |     200.00000         400.00|     200.00000         400.00| 
  RESET SIGNS                             |                             |                             | 
0780 620010000              365.000  L    |      12.00000        4380.00|      10.00000        3650.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0790 620020000              359.000  L    |      12.00000        4308.00|      10.00000        3590.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0800 620030000              699.000  L    |      25.00000       17475.00|      19.00000       13281.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0810 620035000               68.000  L    |      24.00000        1632.00|      19.00000        1292.00| 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0815 620041000                5.000  L    |      80.00000         400.00|      59.00000         295.00| 
  CURB MARKING-BLUE PAINT                 |                             |                             | 
0820 620045000              509.000  L    |      55.00000       27995.00|     100.00000       50900.00| 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
0840 620110000              243.000  L    |      35.00000        8505.00|      15.00000        3645.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0850 620120000              240.000  L    |      28.00000        6720.00|      15.00000        3600.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0860 620130000              466.000  L    |      60.00000       27960.00|      59.00000       27494.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0870 620135000               45.000  L    |      78.00000        3510.00|      59.00000        2655.00| 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0880 621230000                1.000  EACH |    1880.00000        1880.00|    3000.00000        3000.00| 
  RESET FIRE HYDRANT                      |                             |                             | 
0890 621412000               30.000  EACH |     213.38000        6401.40|     285.00000        8550.00| 
  ADJUST VALVE BOXES                      |                             |                             | 
0900 621423000                2.000  EACH |     400.00000         800.00|     800.00000        1600.00| 
  ADJUST CURB INLET                       |                             |                             | 
0910 621430000                3.000  EACH |     487.22000        1461.66|     700.00000        2100.00| 
  ADJUST MANHOLES                         |                             |                             | 
     SECTION TOTALS                       |           $     3,550,243.51|           $     4,076,038.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,550,243.51|           $     4,076,038.90|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 006 -1 
CALL ORDER: 006  CONTRACT ID: 10207  COUNTIES: Jefferson  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION: INTERSECTION IMPV - MONTANA CITY / PROJECT(S): (4472004000) STPS  282-1(4)0 / INTERSECTION IMPV - MONTANA CITY 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,495,844.25    116.8940% 100.0000% 
   1   2567            HOLLOW CONTRACTING INC                                           $     1,279,658.42    100.0000%  85.5476% 
   2   4343            HELENA SAND & GRAVEL INC                                         $     1,708,926.00    133.5455% 114.2449% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2567                |(   2  ) 4343 
                                          |ENGINEER'S ESTIMATE          |HOLLOW CONTRACTING INC       |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED CAPACITY 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                1.500  CRKM |    5000.00000        7500.00|    4830.00000        7245.00|   25000.00000       37500.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |  185000.00000      185000.00|  147500.00000      147500.00|  176999.70000      176999.70 
  MOBILIZATION                            |                             |                             | 
0040 202120000               51.200  M2   |      10.00000         512.00|       4.82000         246.78|       6.00000         307.20 
  REMOVE BITUMINOUS PAVEMENT              |                             |                             | 
0050 202220000              128.900  M    |      20.00000        2578.00|      17.75000        2287.98|       9.00000        1160.10 
  REMOVE MEDIAN CURB                      |                             |                             | 
0060 202230000               89.000  M    |      28.00000        2492.00|      34.45000        3066.05|       7.50000         667.50 
  REMOVE CURB AND GUTTER                  |                             |                             | 
0070 203100000             8393.000  M3   |       7.00000       58751.00|       4.70000       39447.10|      12.00000      100716.00 
  EXCAVATION-UNCLASSIFIED                 |                             |                             | 
0080 203200000             3439.000  M3   |       8.00000       27512.00|       8.85000       30435.15|      16.00000       55024.00 
  EXCAVATION-UNCLASS BORROW               |                             |                             | 
0090 203220000             2617.000  M3   |      12.00000       31404.00|      12.60000       32974.20|      20.00000       52340.00 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0100 203500000              640.000  M3   |       6.00000        3840.00|       6.15000        3936.00|      13.00000        8320.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0110 208105000            15000.000  UNIT |       1.00000       15000.00|       1.05000       15750.00|       1.00000       15000.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0115 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0120 301270000             2292.000  M3   |      34.00000       77928.00|      21.15000       48475.80|      42.00000       96264.00 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0130 301440020             4912.000  M2   |       1.00000        4912.00|       0.68000        3340.16|       1.50000        7368.00 
  COVER - TYPE 2                          |                             |                             | 
0140 301700000              239.000  M3   |      30.00000        7170.00|      19.33000        4619.87|      40.00000        9560.00 
  TRAFFIC GRAVEL                          |                             |                             | 
0150 401040500             2000.000  MT   |      85.00000      170000.00|      78.00000      156000.00|      63.00000      126000.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0160 401100000               12.900  MT   |     110.00000        1419.00|     131.25000        1693.13|     300.00000        3870.00 
  DUST PALLIATIVE                         |                             |                             | 
0170 402200000             1633.000  L    |       0.75000        1224.75|       0.85000        1388.05|       0.50000         816.50 
  EMULSIFIED ASPHALT SS-1                 |                             |                             | 
0180 402225000                9.900  MT   |     500.00000        4950.00|     530.00000        5247.00|     530.00000        5247.00 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0190 501023000             1673.000  M2   |     150.00000      250950.00|      98.00000      163954.00|     187.00000      312851.00 
  PORT CEM CONC PAVE - 230 MM             |                             |                             | 
0200 501024000              586.000  M2   |     250.00000      146500.00|     149.50000       87607.00|     311.00000      182246.00 
  PORT CEM CONC PAVE-230MM-COLOR          |                             |                             | 
0210 551301100                0.200  M3   |     400.00000          80.00|    2625.00000         525.00|    1300.00000         260.00 
  FLOWABLE FILL                           |                             |                             | 
0220 602010000               72.600  M    |      60.00000        4356.00|      39.42000        2861.89|      43.00000        3121.80 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0230 603404520               13.000  M    |     175.00000        2275.00|     270.73000        3519.49|     280.00000        3640.00 
  RCP 450 MM CL 2                         |                             |                             | 
0240 603407550               37.000  M    |     230.00000        8510.00|     352.81000       13053.97|     356.00000       13172.00 
  RCP 750 MM CL 5                         |                             |                             | 
0250 603443030               48.500  M    |     170.00000        8245.00|     195.27000        9470.60|     180.00000        8730.00 
  RCP IRR 300 MM CL 3                     |                             |                             | 
0260 603444530               25.000  M    |     200.00000        5000.00|     205.35000        5133.75|     205.00000        5125.00 
  RCP IRR 450 MM CL 3                     |                             |                             | 
0270 603446030              143.000  M    |     220.00000       31460.00|     215.78000       30856.54|     200.00000       28600.00 
  RCP IRR 600 MM CL 3                     |                             |                             | 
0280 603600100                7.000  M    |      60.00000         420.00|     127.12000         889.84|     150.00000        1050.00 
  PIPE-POLYETHYLENE 150 MM                |                             |                             | 
0290 603600110               55.500  M    |      60.00000        3330.00|      65.04000        3609.72|      65.00000        3607.50 
  PIPE-POLYETHYLENE 150 MM PERF           |                             |                             | 
0300 604210000                4.000  EACH |    2350.00000        9400.00|    2857.77000       11431.08|    2100.00000        8400.00 
  INLET-DROP-TYPE 1                       |                             |                             | 
0310 604230000                1.000  EACH |    2900.00000        2900.00|    2692.26000        2692.26|    2100.00000        2100.00 
  INLET-DROP-TYPE 3                       |                             |                             | 
0320 608100000              379.700  M2   |      70.00000       26579.00|      92.00000       34932.40|      61.00000       23161.70 
  SIDEWALK-CONCRETE 100 MM                |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 006 -2 
CALL ORDER: 006  CONTRACT ID: 10207  COUNTIES: Jefferson  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION: INTERSECTION IMPV - MONTANA CITY / PROJECT(S): (4472004000) STPS  282-1(4)0 / INTERSECTION IMPV - MONTANA CITY 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2567                |(   2  ) 4343 
                                          |ENGINEER'S ESTIMATE          |HOLLOW CONTRACTING INC       |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 608290100               22.000  M2   |     450.00000        9900.00|     517.00000       11374.00|     850.00000       18700.00 
  TRUNCATED DOMES                         |                             |                             | 
0340 608500100              304.300  M2   |      70.00000       21301.00|      62.10000       18897.03|      62.00000       18866.60 
  CONCRETE 100 MM                         |                             |                             | 
0350 609000000              809.200  M    |      60.00000       48552.00|      80.50000       65140.60|      63.00000       50979.60 
  CURB AND GUTTER-CONCRETE                |                             |                             | 
0360 609100000              574.300  M    |      50.00000       28715.00|      64.40000       36984.92|      57.00000       32735.10 
  CURB-CONCRETE MEDIAN TYPE A             |                             |                             | 
0370 609200000               30.300  M2   |      70.00000        2121.00|      78.00000        2363.40|     126.00000        3817.80 
  GUTTER-CONCRETE VALLEY                  |                             |                             | 
0380 610110000                1.400  HA   |    1700.00000        2380.00|    1014.83000        1420.76|    1200.00000        1680.00 
  SEEDING AREA NO 1                       |                             |                             | 
0410 610210000                1.400  HA   |     700.00000         980.00|     386.40000         540.96|     425.00000         595.00 
  FERTILIZING AREA NO 1                   |                             |                             | 
0430 610400000                1.400  HA   |     150.00000         210.00|     614.25000         859.95|     675.00000         945.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0450 613010000                1.000  M3   |     110.00000         110.00|     195.56000         195.56|     145.00000         145.00 
  RIPRAP-CLASS 1 RANDOM                   |                             |                             | 
0460 616010000                4.700  M3   |    1600.00000        7520.00|    1312.50000        6168.75|    1800.00000        8460.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0470 616253000              470.000  M    |      45.00000       21150.00|      65.63000       30846.10|      29.00000       13630.00 
  CONDUIT-PLASTIC 53 MM                   |                             |                             | 
0480 616480000                5.000  EACH |     475.00000        2375.00|     367.50000        1837.50|     500.00000        2500.00 
  PULL BOX-CONCRETE TYPE 1                |                             |                             | 
0490 617010100             1560.000  M    |       3.00000        4680.00|       2.47000        3853.20|       3.00000        4680.00 
  CONDUCTOR-COPPER AWG10-600V             |                             |                             | 
0500 617100560                8.000  EACH |    3000.00000       24000.00|    1898.40000       15187.20|    2500.00000       20000.00 
  STANDARD-STL TYPE 10-A-500-6            |                             |                             | 
0510 617130070                1.000  EACH |     375.00000         375.00|     630.00000         630.00|    1200.00000        1200.00 
  LUMINAIRE ASSEMBLY 70W SV               |                             |                             | 
0520 617130400                8.000  EACH |     450.00000        3600.00|     366.45000        2931.60|     350.00000        2800.00 
  LUMINAIRE ASSEMBLY-400W SV              |                             |                             | 
0530 617333130                1.000  EACH |    1600.00000        1600.00|    1470.00000        1470.00|    2500.00000        2500.00 
  SERV ASSEMB-30 AMP                      |                             |                             | 
0540 618010000           125000.000  UNIT |       1.00000      125000.00|       0.88000      110000.00|       1.00000      125000.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0550 618140000                9.200  M2   |     220.00000        2024.00|     210.00000        1932.00|     250.00000        2300.00 
  SINGLE USE SIGNS                        |                             |                             | 
0560 619010210                1.000  EACH |     150.00000         150.00|     420.00000         420.00|     450.00000         450.00 
  RESET SIGNS-GUIDE                       |                             |                             | 
0570 619023000                7.300  M2   |     300.00000        2190.00|     315.00000        2299.50|     350.00000        2555.00 
  SIGNS-SHEET ALUM INCR-SHT I             |                             |                             | 
0580 619033000                2.700  M2   |     215.00000         580.50|     315.00000         850.50|     350.00000         945.00 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0590 619034010               24.700  M2   |     235.00000        5804.50|     315.00000        7780.50|     350.00000        8645.00 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0600 619130000              272.300  KG   |       9.00000        2450.70|      10.50000        2859.15|      12.00000        3267.60 
  POSTS-STEEL STRUCTURAL SIGN             |                             |                             | 
0610 619140000              814.300  KG   |      11.00000        8957.30|      14.70000       11970.21|      16.00000       13028.80 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0620 619214000                9.000  M    |     125.00000        1125.00|     141.75000        1275.75|     100.00000         900.00 
  POLES-TREATED TIMBER CLASS 4            |                             |                             | 
0630 619234000               38.100  M    |      35.00000        1333.50|      31.50000        1200.15|      35.00000        1333.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0640 619301000                2.000  EACH |     850.00000        1700.00|     787.50000        1575.00|     900.00000        1800.00 
  FRANG SIGN POST BKWY S75X8              |                             |                             | 
0650 619311000                2.000  EACH |     900.00000        1800.00|     945.00000        1890.00|    1000.00000        2000.00 
  FRANG SIGN POST BKWY W200X27            |                             |                             | 
0660 619355000                5.000  EACH |     500.00000        2500.00|     525.00000        2625.00|     575.00000        2875.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
0670 619514000                2.000  EACH |      28.00000          56.00|      31.50000          63.00|      35.00000          70.00 
  DELINEATOR-DES D                        |                             |                             | 
0680 619570100                8.000  EACH |      65.00000         520.00|      52.50000         420.00|      58.00000         464.00 
  DELINEATOR-FLEX SURF MTD WH             |                             |                             | 
0690 619570200                7.000  EACH |      80.00000         560.00|      52.50000         367.50|      58.00000         406.00 
  DELINEATOR-FLEX SURF MTD YLW            |                             |                             | 
0700 619700000               17.000  EACH |      50.00000         850.00|      42.00000         714.00|      46.00000         782.00 
  REMOVE SIGNS                            |                             |                             | 
0710 619702000                2.000  EACH |     135.00000         270.00|     210.00000         420.00|     230.00000         460.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0720 619720000                6.000  EACH |     220.00000        1320.00|     315.00000        1890.00|     350.00000        2100.00 
  RESET SIGNS                             |                             |                             | 
0730 620010000               60.000  L    |      10.00000         600.00|      38.85000        2331.00|      28.00000        1680.00 
  STRIPING-WHITE PAINT                    |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 006 -3 
CALL ORDER: 006  CONTRACT ID: 10207  COUNTIES: Jefferson  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION: INTERSECTION IMPV - MONTANA CITY / PROJECT(S): (4472004000) STPS  282-1(4)0 / INTERSECTION IMPV - MONTANA CITY 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2567                |(   2  ) 4343 
                                          |ENGINEER'S ESTIMATE          |HOLLOW CONTRACTING INC       |HELENA SAND & GRAVEL INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 620020000               98.000  L    |      10.00000         980.00|      38.85000        3807.30|      28.00000        2744.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0750 620040000               51.000  L    |      35.00000        1785.00|      27.30000        1392.30|      75.00000        3825.00 
  CURB MARKING-YELLOW                     |                             |                             | 
0760 620110000               80.000  L    |      38.00000        3040.00|      38.85000        3108.00|      63.00000        5040.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0770 620120000               73.000  L    |      38.00000        2774.00|      38.85000        2836.05|      63.00000        4599.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0780 620130000                2.000  L    |     125.00000         250.00|     861.00000        1722.00|     500.00000        1000.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0790 621550000                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     230.00000         460.00 
  ADJUST MONITOR WELL                     |                             |                             | 
0800 622020000              117.000  M2   |      11.00000        1287.00|       1.46000         170.82|       3.50000         409.50 
  SUBSURFACE DRAIN FILTER-HIGH SURV       |                             |                             | 
0810 622220000             8085.000  M2   |       2.00000       16170.00|       1.46000       11804.10|       1.50000       12127.50 
  GEOTEXTILE STABILIZATION                |                             |                             | 
0820 622900000               15.000  M3   |      40.00000         600.00|      31.95000         479.25|      35.00000         525.00 
  DRAIN AGGREGATE                         |                             |                             | 
0830 850010150                       LUMP |     500.00000         500.00|     500.00000         500.00|     775.00000         775.00 
  ABANDON WELL                            |                             |                             | 
0840 855000100                       LUMP |   15000.00000       15000.00|   14164.00000       14164.00|   18000.00000       18000.00 
  LANDSCAPING                             |                             |                             | 
     SECTION TOTALS                       |           $     1,495,844.25|           $     1,279,658.42|           $     1,708,926.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,495,844.25|           $     1,279,658.42|           $     1,708,926.00 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 007 -1 
CALL ORDER: 007  CONTRACT ID: 04407  COUNTIES: Yellowstone  LETTING DATE: 04/26/07 9:00 AM  DISTRICT: 5  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION : PINEHILL INTERCHANGE – EAST / PROJECT(S): (5392003000) HSIP 48245(3) / 2002 - GUARDRAIL - E OF COLUMBUS 
(5972074000) IM 94-1(74) / PINEHILL INTERCHANGE - EAST 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,149,332.35    108.4271% 100.0000% 
   1   6689            PAVEMENT MAINTENANCE SOLUTIONS                                   $     1,060,005.07    100.0000%  92.2279% 
   2   2050            RIVERSIDE CONTRACTING INC                                        $     1,087,671.62    102.6100%  94.6351% 
   3   2094            PRINCE INC                                                       $     1,091,092.91    102.9328%  94.9328% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6689                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PAVEMENT MAINTENANCE SOLUTIO |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL, REVEGETATION, AND SIGNING 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  115000.00000      115000.00|   48500.00000       48500.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0030 301020416             1210.000  CUYD |      22.00000       26620.00|      45.00000       54450.00|      30.00000       36300.00 
  SHOULDER GRAVEL                         |                             |                             | 
0040 301020718           354141.000  SQYD |       0.45000      159363.45|       0.38000      134573.58|       0.35000      123949.35 
  COVER - TYPE 1                          |                             |                             | 
0050 402020368              604.100  TON  |     375.00000      226537.50|     395.00000      238619.50|     405.00000      244660.50 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0060 552010430             4550.300  SQYD |      10.00000       45503.00|       9.00000       40952.70|       9.75000       44365.43 
  BRIDGE DECK TREATMENT                   |                             |                             | 
0070 552010440              409.500  GAL  |      75.00000       30712.50|      75.00000       30712.50|      77.00000       31531.50 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0080 557010505             1195.200  LNFT |      30.00000       35856.00|      48.00000       57369.60|      50.00000       59760.00 
  REVISE BRIDGE RAIL-THRIE BEAM           |                             |                             | 
0090 606010030             9787.500  LNFT |      16.00000      156600.00|      14.70000      143876.25|      15.50000      151706.25 
  GUARD RAIL-STEEL                        |                             |                             | 
0100 606010033              675.000  LNFT |      28.00000       18900.00|      17.50000       11812.50|      18.00000       12150.00 
  GUARD RAIL-STEEL/7 FOOT POSTS           |                             |                             | 
0110 606010047               75.000  LNFT |      41.00000        3075.00|      30.00000        2250.00|      32.20000        2415.00 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0120 606010150                4.000  EACH |    2000.00000        8000.00|    1850.00000        7400.00|    1950.00000        7800.00 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0130 606010230                8.000  EACH |    2200.00000       17600.00|    2450.00000       19600.00|    2550.00000       20400.00 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0140 606010370              350.000  LNFT |       7.00000        2450.00|      15.00000        5250.00|      15.50000        5425.00 
  RESET GUARD RAIL                        |                             |                             | 
0150 606010385             2173.800  LNFT |       2.00000        4347.60|       1.90000        4130.22|       2.00000        4347.60 
  REMOVE GUARD RAIL                       |                             |                             | 
0160 606010386             3389.100  LNFT |       3.00000       10167.30|       2.70000        9150.57|       2.90000        9828.39 
  REMOVE GUARD RAIL AND SALV              |                             |                             | 
0170 606010642               39.000  EACH |    2400.00000       93600.00|    2500.00000       97500.00|    2600.00000      101400.00 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0180 610100557                0.800  ACRE |    1500.00000        1200.00|    2000.00000        1600.00|    2100.00000        1680.00 
  REVEGETATION                            |                             |                             | 
0190 618030005            85000.000  UNIT |       1.00000       85000.00|       0.80000       68000.00|       0.82000       69700.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0200 618100000              102.000  SQFT |      20.00000        2040.00|      20.00000        2040.00|      20.50000        2091.00 
  SINGLE USE SIGNS                        |                             |                             | 
0210 619010086              145.000  SQFT |      30.00000        4350.00|      14.50000        2102.50|      15.10000        2189.50 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0220 619010200                3.000  EACH |     175.00000         525.00|      90.00000         270.00|      91.50000         274.50 
  RESET SIGNS                             |                             |                             | 
0230 619010230                7.000  EACH |      50.00000         350.00|      28.00000         196.00|      29.00000         203.00 
  REMOVE SIGNS                            |                             |                             | 
0240 619010300              905.500  LB   |       6.00000        5433.00|       3.30000        2988.15|       3.40000        3078.70 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0250 619010490               16.000  LNFT |      12.00000         192.00|       8.50000         136.00|       8.90000         142.40 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0260 619010500               48.000  LNFT |      15.00000         720.00|      10.50000         504.00|      11.00000         528.00 
  POLES-TREATED TIMBER-BARN 6 IN          |                             |                             | 
0270 619010744                4.000  EACH |     750.00000        3000.00|     660.00000        2640.00|     680.00000        2720.00 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0280 619011010               32.000  EACH |      30.00000         960.00|      23.00000         736.00|      23.50000         752.00 
  DELINEATOR DES A                        |                             |                             | 
0290 619011060               75.000  EACH |      26.00000        1950.00|      24.00000        1800.00|      25.20000        1890.00 
  DELINEATOR DES F                        |                             |                             | 
0300 619011141             1000.000  EACH |       6.00000        6000.00|       4.30000        4300.00|       4.40000        4400.00 
  REFL BARRIER DELINEATOR-WHITE           |                             |                             | 
0310 619011150              100.000  EACH |       6.00000         600.00|       4.90000         490.00|       5.10000         510.00 
  REFL BARRIER DELINEATOR-YELLOW          |                             |                             | 
0320 620011105                2.000  GAL  |     150.00000         300.00|      50.00000         100.00|      99.00000         198.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 007 -2 
CALL ORDER: 007  CONTRACT ID: 04407  COUNTIES: Yellowstone  LETTING DATE: 04/26/07 9:00 AM  DISTRICT: 5  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION : PINEHILL INTERCHANGE – EAST / PROJECT(S): (5392003000) HSIP 48245(3) / 2002 - GUARDRAIL - E OF COLUMBUS 
(5972074000) IM 94-1(74) / PINEHILL INTERCHANGE - EAST 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6689                |(   2  ) 2050 
                                          |ENGINEER'S ESTIMATE          |PAVEMENT MAINTENANCE SOLUTIO |RIVERSIDE CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 620011260                2.000  GAL  |     450.00000         900.00|     100.00000         200.00|     260.00000         520.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620013000              405.000  GAL  |      20.00000        8100.00|      18.00000        7290.00|      20.00000        8100.00 
  STRIPING-WHITE PAINT                    |                             |                             | 
0350 620013960              540.000  GAL  |      60.00000       32400.00|      45.00000       24300.00|      43.50000       23490.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0360 620014000              310.000  GAL  |      20.00000        6200.00|      18.00000        5580.00|      20.00000        6200.00 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0370 620014960              413.000  GAL  |      60.00000       24780.00|      45.00000       18585.00|      43.50000       17965.50 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     1,149,332.35|           $     1,060,005.07|           $     1,087,671.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,149,332.35|           $     1,060,005.07|           $     1,087,671.62 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 2094                |(       )                    |(      ) 
                                          |PRINCE INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL, REVEGETATION, AND SIGNING 
0010 104030010            10000.000  UNIT |       1.00000       10000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   56000.00000       56000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 301020416             1210.000  CUYD |      54.00000       65340.00|                             | 
  SHOULDER GRAVEL                         |                             |                             | 
0040 301020718           354141.000  SQYD |       0.41000      145197.81|                             | 
  COVER - TYPE 1                          |                             |                             | 
0050 402020368              604.100  TON  |     401.00000      242244.10|                             | 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0060 552010430             4550.300  SQYD |      10.00000       45503.00|                             | 
  BRIDGE DECK TREATMENT                   |                             |                             | 
0070 552010440              409.500  GAL  |      75.00000       30712.50|                             | 
  FURNISH HMWM TREATMENT MAT'L            |                             |                             | 
0080 557010505             1195.200  LNFT |      47.86000       57202.27|                             | 
  REVISE BRIDGE RAIL-THRIE BEAM           |                             |                             | 
0090 606010030             9787.500  LNFT |      14.68000      143680.50|                             | 
  GUARD RAIL-STEEL                        |                             |                             | 
0100 606010033              675.000  LNFT |      17.11000       11549.25|                             | 
  GUARD RAIL-STEEL/7 FOOT POSTS           |                             |                             | 
0110 606010047               75.000  LNFT |      30.40000        2280.00|                             | 
  GD RAIL-STL INT RDWY TERM SECT          |                             |                             | 
0120 606010150                4.000  EACH |    1840.71000        7362.84|                             | 
  GUARD RAIL-STL/BR APPR-TY 1             |                             |                             | 
0130 606010230                8.000  EACH |    2424.25000       19394.00|                             | 
  GUARD RAIL-STL/BR APPR-TY 3             |                             |                             | 
0140 606010370              350.000  LNFT |      14.87000        5204.50|                             | 
  RESET GUARD RAIL                        |                             |                             | 
0150 606010385             2173.800  LNFT |       1.92000        4173.70|                             | 
  REMOVE GUARD RAIL                       |                             |                             | 
0160 606010386             3389.100  LNFT |       2.72000        9218.35|                             | 
  REMOVE GUARD RAIL AND SALV              |                             |                             | 
0170 606010642               39.000  EACH |    2481.50000       96778.50|                             | 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0180 610100557                0.800  ACRE |    2500.00000        2000.00|                             | 
  REVEGETATION                            |                             |                             | 
0190 618030005            85000.000  UNIT |       0.77000       65450.00|                             | 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0200 618100000              102.000  SQFT |      19.55000        1994.10|                             | 
  SINGLE USE SIGNS                        |                             |                             | 
0210 619010086              145.000  SQFT |      14.30000        2073.50|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0220 619010200                3.000  EACH |      86.23000         258.69|                             | 
  RESET SIGNS                             |                             |                             | 
0230 619010230                7.000  EACH |      27.17000         190.19|                             | 
  REMOVE SIGNS                            |                             |                             | 
0240 619010300              905.500  LB   |       3.23000        2924.77|                             | 
MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 007 -3 
CALL ORDER: 007  CONTRACT ID: 04407  COUNTIES: Yellowstone  LETTING DATE: 04/26/07 9:00 AM  DISTRICT: 5  CONTRACT TIME:  60 WORKING DAYS 
CONTRACT DESCRIPTION : PINEHILL INTERCHANGE – EAST / PROJECT(S): (5392003000) HSIP 48245(3) / 2002 - GUARDRAIL - E OF COLUMBUS 
(5972074000) IM 94-1(74) / PINEHILL INTERCHANGE - EAST 
==================================================================================================================================== 



                                          |(   3  ) 2094                |(       )                    |(      ) 
                                          |PRINCE INC                   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
  POSTS-TUBULAR STEEL                     |                             |                             | 
0250 619010490               16.000  LNFT |       8.43000         134.88|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
0260 619010500               48.000  LNFT |      10.43000         500.64|                             | 
  POLES-TREATED TIMBER-BARN 6 IN          |                             |                             | 
0270 619010744                4.000  EACH |     651.37000        2605.48|                             | 
  FRANG SIGN POST BKWY - 4 IN RD          |                             |                             | 
0280 619011010               32.000  EACH |      22.42000         717.44|                             | 
  DELINEATOR DES A                        |                             |                             | 
0290 619011060               75.000  EACH |      23.81000        1785.75|                             | 
  DELINEATOR DES F                        |                             |                             | 
0300 619011141             1000.000  EACH |       4.26000        4260.00|                             | 
  REFL BARRIER DELINEATOR-WHITE           |                             |                             | 
0310 619011150              100.000  EACH |       4.84000         484.00|                             | 
  REFL BARRIER DELINEATOR-YELLOW          |                             |                             | 
0320 620011105                2.000  GAL  |      95.00000         190.00|                             | 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0330 620011260                2.000  GAL  |     250.00000         500.00|                             | 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0340 620013000              405.000  GAL  |      19.00000        7695.00|                             | 
  STRIPING-WHITE PAINT                    |                             |                             | 
0350 620013960              540.000  GAL  |      41.55000       22437.00|                             | 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0360 620014000              310.000  GAL  |      19.00000        5890.00|                             | 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0370 620014960              413.000  GAL  |      41.55000       17160.15|                             | 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
     SECTION TOTALS                       |           $     1,091,092.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,091,092.91|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 008 -1 
CALL ORDER: 008  CONTRACT ID: 05107  COUNTIES: Jefferson, Lewis and Clark  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2 
CONTRACT TIME :   60  WORKING DAYS  CONTRACT DESCRIPTION : MONTANA CITY - EAST HELENA   
PROJECT(S): (5967006000) STPS 518-1(6)0 / MONTANA CITY - EAST HELENA 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $     1,081,415.15    118.1204% 100.0000% 
   1   4343            HELENA SAND & GRAVEL INC                                         $       915,519.00    100.0000%  84.6593% 
   2   2567            HOLLOW CONTRACTING INC                                           $       916,022.12    100.0550%  84.7059% 
   3   2032            JIM GILMAN EXCAVATING INC                                        $       944,395.86    103.1542%  87.3296% 
   4   2050            RIVERSIDE CONTRACTING INC                                        $     1,154,237.15    126.0746% 106.7340% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 4343                |(   2  ) 2567 
                                          |ENGINEER'S ESTIMATE          |HELENA SAND & GRAVEL INC     |HOLLOW CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY, COLD MILLING, GUARDRAIL & PAVEMENT MARKINGS JEFFERSON COUNTY 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |  116000.00000      116000.00|   51866.97000       51866.97|   49000.00000       49000.00 
  MOBILIZATION                            |                             |                             | 
0030 210020170               90.000  MILE |      16.50000        1485.00|      17.00000        1530.00|      16.83000        1514.70 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020718            74293.000  SQYD |       0.55000       40861.15|       0.39000       28974.27|       0.37000       27488.41 
  COVER - TYPE 1                          |                             |                             | 
0050 401020049            11287.000  TON  |      25.00000      282175.00|      23.00000      259601.00|      24.00000      270888.00 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0060 401020300              158.000  TON  |     124.00000       19592.00|     124.00000       19592.00|     135.00000       21330.00 
  HYDRATED LIME                           |                             |                             | 
0070 402020092              610.900  TON  |     425.00000      259632.50|     422.00000      257799.80|     420.00000      256578.00 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0080 402020368              126.300  TON  |     380.00000       47994.00|     440.00000       55572.00|     410.00000       51783.00 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0090 411010000             6348.000  SQYD |       5.00000       31740.00|       3.00000       19044.00|       2.00000       12696.00 
  COLD MILLING                            |                             |                             | 
0100 561010507               34.750  LNFT |     100.00000        3475.00|     420.00000       14595.00|     420.00000       14595.00 
  EXPANSION JOINT-ASPHALT PLUG            |                             |                             | 
0110 561020080             1035.100  SQYD |      25.00000       25877.50|       5.75000        5951.83|       5.78000        5982.88 
  PREPARE DECK                            |                             |                             | 
0120 561020150             1050.700  SQYD |      35.00000       36774.50|      13.75000       14447.13|      13.65000       14342.06 
  WATERPROOF MEMBRANE                     |                             |                             | 
0130 606010030             3112.500  LNFT |      17.00000       52912.50|      13.00000       40462.50|      12.74000       39653.25 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010385             3800.000  LNFT |       2.00000        7600.00|       1.60000        6080.00|       2.20000        8360.00 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642               16.000  EACH |    2600.00000       41600.00|    2400.00000       38400.00|    2736.30000       43780.80 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 618030005            60000.000  UNIT |       1.00000       60000.00|       0.90000       54000.00|       0.84000       50400.00 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0170 618100000              102.000  SQFT |      20.00000        2040.00|      16.00000        1632.00|      15.75000        1606.50 
  SINGLE USE SIGNS                        |                             |                             | 
0180 620011105               16.000  GAL  |     115.00000        1840.00|      56.00000         896.00|      55.65000         890.40 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0190 620011260               10.000  GAL  |     325.00000        3250.00|     210.00000        2100.00|     204.75000        2047.50 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0200 620013000              318.000  GAL  |      28.00000        8904.00|      28.00000        8904.00|      28.09000        8932.62 
  STRIPING-WHITE PAINT                    |                             |                             | 
0210 620013960              212.000  GAL  |      65.00000       13780.00|      51.00000       10812.00|      51.19000       10852.28 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0220 620014000              224.000  GAL  |      28.00000        6272.00|      28.00000        6272.00|      28.09000        6292.16 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0230 620014960              149.000  GAL  |      65.00000        9685.00|      51.00000        7599.00|      51.19000        7627.31 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0240 620017000                4.500  MILE |     650.00000        2925.00|     975.00000        4387.50|     973.61000        4381.25 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $     1,081,415.15|           $       915,519.00|           $       916,022.12 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,081,415.15|           $       915,519.00|           $       916,022.12 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 008 -2 
CALL ORDER: 008  CONTRACT ID: 05107  COUNTIES: Jefferson, Lewis and Clark  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2 
CONTRACT TIME :   60  WORKING DAYS  CONTRACT DESCRIPTION : MONTANA CITY - EAST HELENA   
PROJECT(S): (5967006000) STPS 518-1(6)0 / MONTANA CITY - EAST HELENA 
==================================================================================================================================== 
                                          |(   3  ) 2032                |(   4   ) 2050               |(      ) 
                                          |JIM GILMAN EXCAVATING INC    |RIVERSIDE CONTRACTING INC    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   OVERLAY, COLD MILLING, GUARDRAIL & PAVEMENT MARKINGS JEFFERSON COUNTY 
0010 104030010             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   65000.00000       65000.00|  260000.00000      260000.00| 
  MOBILIZATION                            |                             |                             | 
0030 210020170               90.000  MILE |      20.00000        1800.00|      13.00000        1170.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0040 301020718            74293.000  SQYD |       0.40000       29717.20|       0.55000       40861.15| 
  COVER - TYPE 1                          |                             |                             | 
0050 401020049            11287.000  TON  |      26.00000      293462.00|      23.50000      265244.50| 
  PLANT MIX SURF GR S NV - 3/4 IN         |                             |                             | 
0060 401020300              158.000  TON  |     120.00000       18960.00|     125.00000       19750.00| 
  HYDRATED LIME                           |                             |                             | 
0070 402020092              610.900  TON  |     385.00000      235196.50|     415.00000      253523.50| 
  ASPHALT CEMENT PG 64-28                 |                             |                             | 
0080 402020368              126.300  TON  |     425.00000       53677.50|     405.00000       51151.50| 
  EMULS ASPHALT CRS-2P                    |                             |                             | 
0090 411010000             6348.000  SQYD |       5.00000       31740.00|       5.50000       34914.00| 
  COLD MILLING                            |                             |                             | 
0100 561010507               34.750  LNFT |     400.00000       13900.00|     450.00000       15637.50| 
  EXPANSION JOINT-ASPHALT PLUG            |                             |                             | 
0110 561020080             1035.100  SQYD |       5.50000        5693.05|       6.00000        6210.60| 
  PREPARE DECK                            |                             |                             | 
0120 561020150             1050.700  SQYD |      13.00000       13659.10|      14.50000       15235.15| 
  WATERPROOF MEMBRANE                     |                             |                             | 
0130 606010030             3112.500  LNFT |      12.13000       37754.63|      13.50000       42018.75| 
  GUARD RAIL-STEEL                        |                             |                             | 
0140 606010385             3800.000  LNFT |       2.09000        7942.00|       2.00000        7600.00| 
  REMOVE GUARD RAIL                       |                             |                             | 
0150 606010642               16.000  EACH |    2606.00000       41696.00|    2500.00000       40000.00| 
  GUARD RAIL-OPTIONAL TERM SECT           |                             |                             | 
0160 618030005            60000.000  UNIT |       0.81000       48600.00|       0.85000       51000.00| 
  TRAFFIC CONTROL DEVICES CB              |                             |                             | 
0170 618100000              102.000  SQFT |      15.00000        1530.00|      20.00000        2040.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0180 620011105               16.000  GAL  |      53.00000         848.00|      58.00000         928.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0190 620011260               10.000  GAL  |     195.00000        1950.00|     215.00000        2150.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0200 620013000              318.000  GAL  |      26.75000        8506.50|      29.50000        9381.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0210 620013960              212.000  GAL  |      48.75000       10335.00|      53.50000       11342.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0220 620014000              224.000  GAL  |      26.75000        5992.00|      29.50000        6608.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0230 620014960              149.000  GAL  |      48.75000        7263.75|      53.50000        7971.50| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0240 620017000                4.500  MILE |     927.25000        4172.63|    1000.00000        4500.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
     SECTION TOTALS                       |           $       944,395.86|           $     1,154,237.15|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       944,395.86|           $     1,154,237.15|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 009 -1 
CALL ORDER: 009  CONTRACT ID: 09407  COUNTIES : Park  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  30 WORKING DAYS 
CONTRACT DESCRIPTION : TURN BAY-13 KM S OF LIVINGSTON / PROJECT(S): (4799049000) NH 11-1(49)43 / TURN BAY-13 KM S OF LIVINGSTON 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       608,922.15    103.4115% 100.0000% 
   1   2065            BIG SKY ASPHALT INC                                              $       588,833.80    100.0000%  96.7010% 
   2   6129            A M WELLES INC                                                   $       623,184.59    105.8337% 102.3422% 
   3   0020            HALL CONSTRUCTION SERVICES                                       $       624,593.50    106.0730% 102.5736% 
   4   6271            J T L GROUP INC - BELGRADE                                       $       728,262.00    123.6787% 119.5985% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2065                |(   2  ) 6129 
                                          |ENGINEER'S ESTIMATE          |BIG SKY ASPHALT INC          |A M WELLES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TURN BAYS - G, GS, PMS, S & C 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00|       1.00000        5000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                1.600  CRKM |    3175.00000        5080.00|    3900.00000        6240.00|    3450.00000        5520.00 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   93000.00000       93000.00|   47121.00000       47121.00|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 
0040 203220000             7023.000  M3   |      16.00000      112368.00|      12.74000       89473.02|      16.06000      112789.38 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0050 203500000              902.000  M3   |       7.50000        6765.00|      11.53000       10400.06|       7.00000        6314.00 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 208105000             5000.000  UNIT |       1.00000        5000.00|       1.30000        6500.00|       1.30000        6500.00 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0065 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00|       1.00000         900.00 
  MPDES PERMIT FEES                       |                             |                             | 
0070 210100000               30.000  HOUR |     115.00000        3450.00|     130.00000        3900.00|     135.00000        4050.00 
  GRADER-MOTOR                            |                             |                             | 
0080 210300000              130.000  KM   |       8.00000        1040.00|      10.30000        1339.00|      10.00000        1300.00 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0090 301270000             2233.000  M3   |      28.00000       62524.00|      33.48000       74760.84|      27.03000       60357.99 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0100 301440010            13410.000  M2   |       1.20000       16092.00|       0.81000       10862.10|       1.65000       22126.50 
  COVER - TYPE 1                          |                             |                             | 
0110 401040500             2014.000  MT   |      85.00000      171190.00|      89.00000      179246.00|      65.00000      130910.00 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0120 402225000               24.700  MT   |     475.00000       11732.50|     599.57000       14809.38|     561.00000       13856.70 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0130 411000000              900.000  M2   |       7.00000        6300.00|      12.87000       11583.00|       6.60000        5940.00 
  COLD MILLING                            |                             |                             | 
0140 602010000               16.500  M    |      95.00000        1567.50|      31.50000         519.75|     100.00000        1650.00 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0150 603404520                6.000  M    |     220.00000        1320.00|     583.13000        3498.78|     394.74000        2368.44 
  RCP 450 MM CL 2                         |                             |                             | 
0160 603444520                4.000  M    |     230.00000         920.00|     556.24000        2224.96|     328.95000        1315.80 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0170 607204000              386.500  M    |       6.10000        2357.65|      11.64000        4498.86|      10.35000        4000.28 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0180 607211000                3.000  EACH |     130.00000         390.00|     234.00000         702.00|     385.00000        1155.00 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 
0190 607300200                4.800  M    |      50.00000         240.00|      24.70000         118.56|      62.00000         297.60 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0200 610110000                2.400  HA   |     850.00000        2040.00|     721.50000        1731.60|     640.00000        1536.00 
  SEEDING AREA NO 1                       |                             |                             | 
0210 610210000                2.400  HA   |     550.00000        1320.00|     357.50000         858.00|     316.00000         758.40 
  FERTILIZING AREA NO 1                   |                             |                             | 
0220 610400000                2.400  HA   |     450.00000        1080.00|     260.00000         624.00|     225.00000         540.00 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0230 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00|       1.00000         500.00 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0240 618010000            75000.000  UNIT |       1.00000       75000.00|       1.09000       81750.00|       0.91000       68250.00 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0250 618030000                1.600  KM   |    1000.00000        1600.00|    1007.50000        1612.00|     890.00000        1424.00 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0260 618140000                9.200  M2   |     150.00000        1380.00|     292.50000        2691.00|     250.00000        2300.00 
  SINGLE USE SIGNS                        |                             |                             | 
0270 619033000                0.520  M2   |     275.00000         143.00|     357.50000         185.90|     240.00000         124.80 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0280 619034010                1.960  M2   |     300.00000         588.00|     494.00000         968.24|     155.00000         303.80 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0290 619234000               12.900  M    |      45.00000         580.50|      84.50000        1090.05|      35.00000         451.50 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0300 619511000               14.000  EACH |      24.00000         336.00|      32.50000         455.00|      30.00000         420.00 
  DELINEATOR-DES A                        |                             |                             | 
0310 619514000                2.000  EACH |      24.00000          48.00|      36.40000          72.80|      30.00000          60.00 
  DELINEATOR-DES D                        |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 009 -3 
CALL ORDER: 009  CONTRACT ID: 09407  COUNTIES : Park  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  30 WORKING DAYS 
CONTRACT DESCRIPTION : TURN BAY-13 KM S OF LIVINGSTON / PROJECT(S): (4799049000) NH 11-1(49)43 / TURN BAY-13 KM S OF LIVINGSTON 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2065                |(   2  ) 6129 
                                          |ENGINEER'S ESTIMATE          |BIG SKY ASPHALT INC          |A M WELLES INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+-----------------------------0320 619700000               
5.000  EACH |      45.00000         225.00|      45.50000         227.50|      37.00000         185.00 
  REMOVE SIGNS                            |                             |                             | 
0330 619702000                2.000  EACH |     180.00000         360.00|      97.50000         195.00|     215.00000         430.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0340 620010000              210.000  L    |      11.00000        2310.00|      16.25000        3412.50|      14.37000        3017.70 
  STRIPING-WHITE PAINT                    |                             |                             | 
0350 620020000              210.000  L    |      11.00000        2310.00|      16.25000        3412.50|      14.37000        3017.70 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0360 620030000               26.000  L    |      30.00000         780.00|      26.00000         676.00|      23.00000         598.00 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0370 620035000               26.000  L    |      30.00000         780.00|      26.00000         676.00|      23.00000         598.00 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0380 620110000              140.000  L    |      20.00000        2800.00|      27.82000        3894.80|      25.00000        3500.00 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0390 620120000              140.000  L    |      20.00000        2800.00|      27.82000        3894.80|      25.00000        3500.00 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0400 620130000               17.000  L    |      90.00000        1530.00|     104.00000        1768.00|      92.00000        1564.00 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0410 620135000               17.000  L    |      90.00000        1530.00|     104.00000        1768.00|      92.00000        1564.00 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0420 800063000                1.000  EACH |     125.00000         125.00|     260.00000         260.00|     150.00000         150.00 
  RESET MAILBOX                           |                             |                             | 
0430 800080000                1.600  KM   |     950.00000        1520.00|    1508.00000        2412.80|    1275.00000        2040.00 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $       608,922.15|           $       588,833.80|           $       623,184.59 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       608,922.15|           $       588,833.80|           $       623,184.59 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 0020                |(   4   ) 6271               |(      ) 
                                          |HALL CONSTRUCTION SERVICES   |J T L GROUP INC - BELGRADE   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TURN BAYS - G, GS, PMS, S & C 
                                          |                             |                             | 
0010 104100000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 105100200                1.600  CRKM |    1000.00000        1600.00|    3500.00000        5600.00| 
  FINISH GRADE CONTROL                    |                             |                             | 
0030 109200000                       LUMP |   45000.00000       45000.00|   80000.00000       80000.00| 
  MOBILIZATION                            |                             |                             | 
0040 203220000             7023.000  M3   |      16.00000      112368.00|      36.00000      252828.00| 
  SPECIAL BORROW-NEAT LINE                |                             |                             | 
0050 203500000              902.000  M3   |       5.00000        4510.00|       7.00000        6314.00| 
  TOPSOIL-SALVAGING AND PLACING           |                             |                             | 
0060 208105000             5000.000  UNIT |       1.00000        5000.00|       1.00000        5000.00| 
  TEMPORARY EROSION CONTROL - CB          |                             |                             | 
0065 208106000              900.000  UNIT |       1.00000         900.00|       1.00000         900.00| 
  MPDES PERMIT FEES                       |                             |                             | 
0070 210100000               30.000  HOUR |     125.00000        3750.00|     120.00000        3600.00| 
  GRADER-MOTOR                            |                             |                             | 
0080 210300000              130.000  KM   |      30.00000        3900.00|      15.00000        1950.00| 
  TEST TRAILER-TRANSPORT,SETUP            |                             |                             | 
0090 301270000             2233.000  M3   |      30.00000       66990.00|      43.00000       96019.00| 
  CRUSHED AGGREGATE COURSE                |                             |                             | 
0100 301440010            13410.000  M2   |       0.95000       12739.50|       1.50000       20115.00| 
  COVER - TYPE 1                          |                             |                             | 
0110 401040500             2014.000  MT   |     100.00000      201400.00|      59.00000      118826.00| 
  PLANT MIX GR D - COMMERCIAL             |                             |                             | 
0120 402225000               24.700  MT   |     650.00000       16055.00|     510.00000       12597.00| 
  EMULSIFIED ASPHALT CRS-2P               |                             |                             | 
0130 411000000              900.000  M2   |      15.00000       13500.00|       6.00000        5400.00| 
  COLD MILLING                            |                             |                             | 
0140 602010000               16.500  M    |      50.00000         825.00|      30.00000         495.00| 
  REMOVE PIPE CULVERTS                    |                             |                             | 
0150 603404520                6.000  M    |     300.00000        1800.00|     500.00000        3000.00| 
  RCP 450 MM CL 2                         |                             |                             | 
0160 603444520                4.000  M    |     300.00000        1200.00|     500.00000        2000.00| 
  RCP IRR 450 MM CL 2                     |                             |                             | 
0170 607204000              386.500  M    |       9.00000        3478.50|      11.00000        4251.50| 
  FARM FENCE-TYPE F4W                     |                             |                             | 
0180 607211000                3.000  EACH |     250.00000         750.00|     400.00000        1200.00| 
  FARM FENCE-PANEL/SINGLE FW              |                             |                             | 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 009 -3 
CALL ORDER: 009  CONTRACT ID: 09407  COUNTIES : Park  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 2  CONTRACT TIME:  30 WORKING DAYS 
CONTRACT DESCRIPTION : TURN BAY-13 KM S OF LIVINGSTON / PROJECT(S): (4799049000) NH 11-1(49)43 / TURN BAY-13 KM S OF LIVINGSTON 
==================================================================================================================================== 
                                          |(   3  ) 0020                |(   4   ) 6271               |(      ) 
                                          |HALL CONSTRUCTION SERVICES   |J T L GROUP INC - BELGRADE   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 607300200                4.800  M    |      60.00000         288.00|      65.00000         312.00| 
  FARM GATE-WIRE-TYPE G-2                 |                             |                             | 
0200 610110000                2.400  HA   |     600.00000        1440.00|     600.00000        1440.00| 
  SEEDING AREA NO 1                       |                             |                             | 
0210 610210000                2.400  HA   |     500.00000        1200.00|     300.00000         720.00| 
  FERTILIZING AREA NO 1                   |                             |                             | 
0220 610400000                2.400  HA   |     300.00000         720.00|     250.00000         600.00| 
  CONDITION SEEDBED SURFACE               |                             |                             | 
0230 610405010              500.000  UNIT |       1.00000         500.00|       1.00000         500.00| 
  NOXIOUS WEED CONTROL                    |                             |                             | 
0240 618010000            75000.000  UNIT |       1.00000       75000.00|       1.00000       75000.00| 
  TRAFFIC CONTROL-DEVICES CB              |                             |                             | 
0250 618030000                1.600  KM   |     800.00000        1280.00|     850.00000        1360.00| 
  TEMPORARY PAVEMENT MARKINGS             |                             |                             | 
0260 618140000                9.200  M2   |     300.00000        2760.00|     250.00000        2300.00| 
  SINGLE USE SIGNS                        |                             |                             | 
0270 619033000                0.520  M2   |     300.00000         156.00|     250.00000         130.00| 
  SIGNS-SHEET ALUM REFL SHT I             |                             |                             | 
0280 619034010                1.960  M2   |     300.00000         588.00|     150.00000         294.00| 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0290 619234000               12.900  M    |      45.00000         580.50|      35.00000         451.50| 
  POLES-TRD TMBR-BARN 100 MM              |                             |                             | 
0300 619511000               14.000  EACH |      35.00000         490.00|      30.00000         420.00| 
  DELINEATOR-DES A                        |                             |                             | 
0310 619514000                2.000  EACH |      40.00000          80.00|      30.00000          60.00| 
  DELINEATOR-DES D                        |                             |                             | 
0320 619700000                5.000  EACH |      75.00000         375.00|      35.00000         175.00| 
  REMOVE SIGNS                            |                             |                             | 
0330 619702000                2.000  EACH |     250.00000         500.00|     200.00000         400.00| 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0340 620010000              210.000  L    |      15.00000        3150.00|      14.00000        2940.00| 
  STRIPING-WHITE PAINT                    |                             |                             | 
0350 620020000              210.000  L    |      15.00000        3150.00|      14.00000        2940.00| 
  STRIPING-YELLOW PAINT                   |                             |                             | 
0360 620030000               26.000  L    |      40.00000        1040.00|      22.00000         572.00| 
  WORDS AND SYMBOLS-WHITE PAINT           |                             |                             | 
0370 620035000               26.000  L    |      40.00000        1040.00|      22.00000         572.00| 
  WORDS AND SYMBOLS-YELLOW PAINT          |                             |                             | 
0380 620110000              140.000  L    |      80.00000       11200.00|      24.00000        3360.00| 
  STRIPING-WHITE EPOXY                    |                             |                             | 
0390 620120000              140.000  L    |      80.00000       11200.00|      24.00000        3360.00| 
  STRIPING-YELLOW EPOXY                   |                             |                             | 
0400 620130000               17.000  L    |     110.00000        1870.00|      90.00000        1530.00| 
  WORDS/SYMBOLS-WHITE EPOXY               |                             |                             | 
0410 620135000               17.000  L    |     110.00000        1870.00|      90.00000        1530.00| 
  WORDS/SYMBOLS-YELLOW EPOXY              |                             |                             | 
0420 800063000                1.000  EACH |     150.00000         150.00|     120.00000         120.00| 
  RESET MAILBOX                           |                             |                             | 
0430 800080000                1.600  KM   |    2000.00000        3200.00|    1300.00000        2080.00| 
  RUMBLE STRIPS                           |                             |                             | 
     SECTION TOTALS                       |           $       624,593.50|           $       728,262.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       624,593.50|           $       728,262.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 010 -1 
CALL ORDER: 010  CONTRACT ID: 01407  COUNTIES: Yellowstone  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 5  CONTRACT TIME:   70  WORKING DAYS 
CONTRACT DESCRIPTION : 2002-ELECTRICAL-W OF BILLINGS / PROJECT(S) : (5391065000) HSIP 56(65) / 2002-ELECTRICAL-W OF BILLINGS 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                              TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $       161,653.30    128.3064% 100.0000% 
   1   2944            COLSTRIP ELECTRIC INC                                            $       125,990.06    100.0000%  77.9384% 
   2   2607            CENTRAL ELECTRIC INC                                             $       127,188.40    100.9511%  78.6797% 
   3   2112            YELLOWSTONE ELECTRIC CO                                          $       136,574.34    108.4009%  84.4860% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 2944                |(   2  ) 2607 
                                          |ENGINEER'S ESTIMATE          |COLSTRIP ELECTRIC INC        |CENTRAL ELECTRIC INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ELECTRICAL & SIGNING - 7 LOCATIONS 
0010 104030010            15000.000  UNIT |       1.00000       15000.00|       1.00000       15000.00|       1.00000       15000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0030 616183000                8.200  CUYD |    1700.00000       13940.00|    1172.00000        9610.40|     900.00000        7380.00 
  FOUNDATION-CONCRETE                     |                             |                             | 
0040 617033214              435.000  LNFT |       1.50000         652.50|       4.30000        1870.50|       4.00000        1740.00 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0050 617253010                3.000  EACH |    1200.00000        3600.00|    2590.00000        7770.00|    1200.00000        3600.00 
  OVERHEAD GUY ASSEMBLY 3/8 IN            |                             |                             | 
0060 617333120                3.000  EACH |    1600.00000        4800.00|    1130.00000        3390.00|    1400.00000        4200.00 
  SERV ASSEMB-20 AMP                      |                             |                             | 
0070 617483110               56.000  EACH |      60.00000        3360.00|     410.00000       22960.00|     380.00000       21280.00 
  SIG-TRAF 1 COLOR-1 WAY 12               |                             |                             | 
0080 617695525                1.000  EACH |    1100.00000        1100.00|    1348.00000        1348.00|    1000.00000        1000.00 
  SIG STANDARD TYPE 2-A-900-0             |                             |                             | 
0090 617695905                1.000  EACH |    1100.00000        1100.00|    1348.00000        1348.00|    1000.00000        1000.00 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
0100 617695907                1.000  EACH |    1100.00000        1100.00|    1348.00000        1348.00|    1000.00000        1000.00 
  SIG STANDARD TYPE 2-A-900-7             |                             |                             | 
0110 617781000                       LUMP |    5500.00000        5500.00|    2620.00000        2620.00|    2000.00000        2000.00 
  REMOVAL AND SALVAGE                     |                             |                             | 
0120 618030080                       LUMP |   50000.00000       50000.00|   15000.00000       15000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 619010086              929.800  SQFT |      26.00000       24174.80|      15.00000       13947.00|      18.00000       16736.40 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0140 619010230               36.000  EACH |      40.00000        1440.00|      55.00000        1980.00|      75.00000        2700.00 
  REMOVE SIGNS                            |                             |                             | 
0150 619010240                2.000  EACH |     155.00000         310.00|     165.00000         330.00|     200.00000         400.00 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0160 619010480              364.000  LNFT |      10.00000        3640.00|      16.39000        5965.96|      20.00000        7280.00 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0170 619010490              578.000  LNFT |      12.00000        6936.00|      19.90000       11502.20|      24.00000       13872.00 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
     SECTION TOTALS                       |           $       161,653.30|           $       125,990.06|           $       127,188.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       161,653.30|           $       125,990.06|           $       127,188.40 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                               DATE : 05/07/07  PAGE : 010 -2 
CALL ORDER: 010  CONTRACT ID: 01407  COUNTIES : Yellowstone  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 5 
==================================================================================================================================== 
                                          |(   3  ) 2112                |(       )                    |(      ) 
                                          |YELLOWSTONE ELECTRIC CO      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ELECTRICAL & SIGNING - 7 LOCATIONS 
0010 104030010            15000.000  UNIT |       1.00000       15000.00|                             | 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200005                       LUMP |    4425.00000        4425.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 616183000                8.200  CUYD |     594.63000        4875.97|                             | 
  FOUNDATION-CONCRETE                     |                             |                             | 
0040 617033214              435.000  LNFT |       4.08000        1774.80|                             | 
  CABLE-COPPER 3AWG14-600V                |                             |                             | 
0050 617253010                3.000  EACH |    1315.00000        3945.00|                             | 
  OVERHEAD GUY ASSEMBLY 3/8 IN            |                             |                             | 
0060 617333120                3.000  EACH |    2967.00000        8901.00|                             | 
  SERV ASSEMB-20 AMP                      |                             |                             | 
0070 617483110               56.000  EACH |     371.79000       20820.24|                             | 
  SIG-TRAF 1 COLOR-1 WAY 12               |                             |                             | 
0080 617695525                1.000  EACH |    2437.00000        2437.00|                             | 
  SIG STANDARD TYPE 2-A-900-0             |                             |                             | 
0090 617695905                1.000  EACH |    2373.00000        2373.00|                             | 
  SIG STANDARD TYPE 2-A-900-5             |                             |                             | 
0100 617695907                1.000  EACH |    2284.00000        2284.00|                             | 
  SIG STANDARD TYPE 2-A-900-7             |                             |                             | 
0110 617781000                       LUMP |    5367.00000        5367.00|                             | 
  REMOVAL AND SALVAGE                     |                             |                             | 
0120 618030080                       LUMP |   26620.00000       26620.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 619010086              929.800  SQFT |      16.55000       15388.19|                             | 
  SIGNS-ALUM REFL SHEET IV                |                             |                             | 
0140 619010230               36.000  EACH |      71.00000        2556.00|                             | 
  REMOVE SIGNS                            |                             |                             | 
0150 619010240                2.000  EACH |      94.00000         188.00|                             | 
  REMOVE SIGNS-GUIDE                      |                             |                             | 
0160 619010480              364.000  LNFT |      18.79000        6839.56|                             | 
  POLES-TREATED TIMBER-BARN 4 IN          |                             |                             | 
0170 619010490              578.000  LNFT |      22.11000       12779.58|                             | 
  POLES-TREATED TIMBER-BARN 5 IN          |                             |                             | 
     SECTION TOTALS                       |           $       136,574.34|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       136,574.34|           $             0.00|           $ 
==================================================================================================================================== 



MONTANA DEPARTMENT OF TRANSPORTATION TABULATION OF BIDS                                                 DATE: 05/07/07  PAGE: 011 -1 
CALL ORDER: 011  CONTRACT ID: 07407  COUNTIES: Fergus  LETTING DATE: 04/26/07  9:00 AM  DISTRICT: 5  CONTRACT TIME:  30  WORKING DAYS 
CONTRACT DESCRIPTION : SF069-DELINEATORS-E OF LEWISTOWN / PROJECT(S) : (5869002000) HSIP 7104(2) / 2003-SIGNING-LEWISTOWN 
(6065041000) HSIP 57-3(41)86 / SF069-DELINEATORS-E OF LEWISTOWN 
  -------------------------------------------------------------------------------------------------------------------------------- 
  VENDOR RANKING                                                                               TOTAL           % OVER      % OVER 
  RANK     VENDOR NO./NAME                                                                      BID             LOW BID      EST 
  -------------------------------------------------------------------------------------------------------------------------------- 
   0   -EST-           ENGINEER'S ESTIMATE                                              $        72,773.20    154.7905% 100.0000% 
   1   6576            WESTERN TRAFFIC CONTROL INC                                      $        47,014.00    100.0000%  64.6035% 
   2   4227            UNITED RENTALS HWY TECH INC - MISSOULA                           $        49,237.00    104.7284%  67.6581% 
   3   2089            OMO CONSTRUCTION INC                                             $        49,435.05    105.1496%  67.9303% 
   4   3847            ROCKY MOUNTAIN TRAFFIC CONTROL INC                               $        56,740.40    120.6883%  77.9688% 
   5   6134            BILLINGS CONSTRUCTION SUPPLY INC                                 $        58,704.68    124.8664%  80.6680% 
==================================================================================================================================== 
                                          |(   0  ) -EST-               |(   1  ) 6576                |(   2  ) 4227 
                                          |ENGINEER'S ESTIMATE          |WESTERN TRAFFIC CONTROL INC  |UNITED RENTALS HWY TECH INC - 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |   11200.00000       11200.00|    4200.00000        4200.00|    3300.00000        3300.00 
  MOBILIZATION                            |                             |                             | 
0030 618020000                       LUMP |   25000.00000       25000.00|    3200.00000        3200.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619034010                7.160  M2   |     300.00000        2148.00|     205.00000        1467.80|     265.00000        1897.40 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0050 619140000              417.600  KG   |      12.00000        5011.20|      10.75000        4489.20|       7.25000        3027.60 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0060 619355000                4.000  EACH |     450.00000        1800.00|     380.00000        1520.00|     425.00000        1700.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
0070 619560100              414.000  EACH |      37.00000       15318.00|      33.50000       13869.00|      36.00000       14904.00 
  DELINEATOR-FLEX DRIVABLE WH             |                             |                             | 
0080 619560200                8.000  EACH |      38.00000         304.00|      33.50000         268.00|      36.00000         288.00 
  DELINEATOR-FLEX DRIVABLE YLW            |                             |                             | 
0090 619700000                4.000  EACH |      48.00000         192.00|      50.00000         200.00|      30.00000         120.00 
  REMOVE SIGNS                            |                             |                             | 
0100 620045000               15.000  L    |     120.00000        1800.00|     520.00000        7800.00|     600.00000        9000.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
     SECTION TOTALS                       |           $        72,773.20|           $        47,014.00|           $        49,237.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        72,773.20|           $        47,014.00|           $        49,237.00 
==================================================================================================================================== 
==================================================================================================================================== 
                                          |(   3  ) 2089                |(   4   ) 3847               |(   5  ) 6134 
                                          |OMO CONSTRUCTION INC         |ROCKY MOUNTAIN TRAFFIC CONTR |BILLINGS CONSTRUCTION SUPPLY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING 
0010 104100000            10000.000  UNIT |       1.00000       10000.00|       1.00000       10000.00|       1.00000       10000.00 
  MISCELLANEOUS WORK                      |                             |                             | 
0020 109200000                       LUMP |    7600.00000        7600.00|    6000.00000        6000.00|    4459.00000        4459.00 
  MOBILIZATION                            |                             |                             | 
0030 618020000                       LUMP |   10360.00000       10360.00|    8000.00000        8000.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 619034010                7.160  M2   |     160.25000        1147.39|     300.00000        2148.00|     263.27000        1885.01 
  SIGNS-SHEET ALUM REFL SHT IV            |                             |                             | 
0050 619140000              417.600  KG   |       9.06000        3783.46|      14.00000        5846.40|      13.22000        5520.67 
  POSTS-TUBULAR STEEL-SQ-PERF             |                             |                             | 
0060 619355000                4.000  EACH |     186.80000         747.20|     500.00000        2000.00|     195.00000         780.00 
  SQ TBLR SLIP BASE BKWY 76 MM            |                             |                             | 
0070 619560100              414.000  EACH |      28.80000       11923.20|      39.00000       16146.00|      55.00000       22770.00 
  DELINEATOR-FLEX DRIVABLE WH             |                             |                             | 
0080 619560200                8.000  EACH |      28.80000         230.40|      50.00000         400.00|      55.00000         440.00 
  DELINEATOR-FLEX DRIVABLE YLW            |                             |                             | 
0090 619700000                4.000  EACH |      44.60000         178.40|      50.00000         200.00|     150.00000         600.00 
  REMOVE SIGNS                            |                             |                             | 
0100 620045000               15.000  L    |     231.00000        3465.00|     400.00000        6000.00|     550.00000        8250.00 
  YELLOW CURB MARKING EPOXY               |                             |                             | 
     SECTION TOTALS                       |           $        49,435.05|           $        56,740.40|           $        58,704.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,435.05|           $        56,740.40|           $        58,704.68 
==================================================================================================================================== 
 


